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REQUEST FOR PROPOSAL #809‐18‐0029 

Coping Repairs ‐ Texas Capitol Extension Parking Garage 
Austin, TX 

Date Issued: January 12, 2018 
Submittals Due: 2:00PM, CT, February 14, 2018 

 
 

SECTION 1 
PROPOSAL INFORMATION/INFORMATION TO BIDDERS 

 
1.1  GENERAL:   The State Preservation Board (SPB) is soliciting proposals from qualified contractors with 

sufficient experience and expertise to provide coping repairs at the Texas Capitol Extension Parking Garage 
located in Austin, TX.   All services will be in accordance with the terms, conditions, and requirements set 
forth in this Request for Proposal (RFP).  This RFP provides Respondents with the information necessary to 
prepare and submit a proposal for consideration by the SPB.  The estimated budget for the services 
described in this RFP is $75,000.00.  This project must be completed by September 30, 2018. 

 
1.2  DEFINITIONS:  When capitalized, the following terms and acronyms have the meaning set forth below. 
 

Addendum ‐ A modification of the specifications issued by SPB and made available to prospective 
Respondents prior to the opening of proposals. 
 
Best and Final Offer (BAFO) ‐ A formal request made to acceptable or potentially acceptable Respondents 
for revision to the originally submitted proposal. 
 
Contract ‐ The services Contract attached to this RFP as Attachment B. 
 
Contract Manager/Project Manager ‐ The individual designated by SPB to represent SPB during the 
performance of the Contract. 
 
Contractor ‐ The Respondent awarded a Contract as a result of the RFP. 
 
Electronic State Business Daily (ESBD)  ‐ The designated website where state agencies, universities, and 
municipalities post formal solicitations (over $25K), addendums to posted solicitations, and awards.  The 
link to the ESBD is http://esbd.cpa.state.tx.us/ 
 
HUB ‐ Historically Underutilized Business, pursuant to Texas Govt. Code, Chapter §2161, means a business 
that is at least 51% owned by a Asian Pacific American, a Black American, a Hispanic American, a Native 
American, and American Woman, and/or a United States Veteran with a minimum 20% Disability rating; is 
an entity with its principal place of business in Texas; and has an owner residing in Texas with 
proportionate interest that actively participates in the control, operations, and management of the entity's 
affairs.   
 
Proposal ‐ The response submitted by a vendor to the SPB as a result of this solicitation.   
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Respondent ‐ An individual, partnership or corporation that responds to this RFP. 
 
RFP ‐ Request for Proposal, which is the type of solicitation embodied in this document. 
 
SPB ‐ The State Preservation Board, the state agency issuing this solicitation.  Also referred to as the Owner. 
 

1.3   SCHEDULE OF EVENTS:  The solicitation process for this RFP will proceed according to the following 
schedule: 

 
Event              Date 
Issue RFP              January 12, 2018 
Deadline for optional site visit         February 1, 2018 
Deadline for Submission of Questions      5:00PM, CT, February 2, 2018 
Anticipated Release Date of Addendum, if any    February 7, 2018 
Deadline for Submission of Proposals      2:00 PM, CT, February 14, 2018 
 
Revisions to the Schedule ‐ SPB reserves the right to change the dates in the Schedule of Events set forth 
above upon written notification to prospective Respondents through a posting of an Addendum on the 
Electronic State Business Daily.  It is the responsibility of interested parties to periodically check the ESBD 
for updates to the procurement prior to submitting a response. The Respondent’s failure to periodically 
check the Electronic State Business Daily (ESBD) will in no way release the selected Contractor from 
“addenda or additional information” resulting in additional costs to meet the requirements of the RFP.   

 
1.4  OPTIONAL SITE VISIT:  Potential Respondents may schedule a non‐mandatory pre‐proposal project walk‐

through with Bob Cash, SPB Facilities Director of the State Preservation Board.  Potential Respondents may 
contact Bob Cash at (512) 463‐5390 to arrange a project walk‐through and site visit.  Project walk‐throughs 
are optional and will be provided by appointment to potential Respondents through February 1, 2018.   
Parking is available in the Capitol Visitors Parking Garage located at 1201 San Jacinto Blvd.  Maps are 
available at the following link: http://www.tspb.texas.gov/plan/maps/maps.html  

 
1.5  QUESTIONS:  All questions must be submitted in writing by email to SPB.Bids@tspb.texas.gov by 5PM 

Central Time, on the date listed as the deadline for submission of questions in Section 1.3. 
 
Any clarifications or interpretations of this RFP that materially affect or change its requirements will be 
issued as an addendum and will be posted to the Electronic State Business Daily (ESBD), available at 
http://esbd.cpa.state.tx.us/ and on the State Preservation Board website at  
http://www.tspb.texas.gov/spb/procure/procure.html.  It is the responsibility of interested parties to 
periodically check the ESBD or SPB website for updates to the procurement prior to submitting a response. 
The Respondent’s failure to periodically check the Electronic State Business Daily (ESBD) or the SPB website 
will in no way release the selected vendor from “addenda or additional information” resulting in additional 
costs to meet the requirements of the RFP.  All such addenda issued by SPB prior to the time proposals are 
received shall be considered part of the RFP, and the Respondent shall consider and acknowledge receipt of 
such in their response.  Only those SPB replies to inquiries which are made by formal written addenda shall 
be binding.  Oral and other interpretations or clarifications shall be without legal effect. 
 

  Upon issuance of this RFP, besides written inquiries as described above and routine issues discussed during 
any optional project site visits, other employees and representatives of SPB will not answer questions or 
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otherwise discuss the contents of the RFP with any potential Respondent or their representatives.  Failure 
to observe this restriction may result in disqualification of any subsequent response.  This restriction does 
not preclude discussions between affected parties for the purpose of conducting business unrelated to this 
RFP. 
 

1.6  CONTRACT TYPE:  It is the SPB's intent to award to one qualified firm.  Any contract resulting from this  
  solicitation will be in the form of the Owner's Standard Agreement, a sample copy of which is attached to 
  this RFP document as Attachment B.  Respondents must review the contract terms and conditions and will 
  be required to adhere to the terms if awarded the Contract.  Insurance requirements for this project are 
  stated in the Sample Contract/Owner's Standard Agreement, RFP Attachment B. 
 
1.7  HISTORICALLY UNDERUTILIZED BUSINESSES: It is the policy of the SPB to promote and encourage 

contracting and subcontracting opportunities for Historically Underutilized Businesses (HUBs) in all 
contracts.  The Policy applies to all contracts with an expected value of $100,000 or more.  If your 
proposal is less than $100,000, a HUB Subcontracting Plan is not required.  If your cost proposal is 
$100,000 or more, failure to submit a HUB Subcontracting Plan will result in rejection of the Response.  
For more information on HUB Subcontracting Plan requirements and procedures, please see Attachment E 
and visit the Comptroller of Public Accounts website at 
http://comptroller.texas.gov/procurement/prog/hub/hub‐subcontracting‐plan/ 

 
1.8  CONFLICTS OF INTEREST:  By submitting a Proposal, Respondent represents and warrants that neither it nor 

its employees and subcontractors have an actual or potential conflict of interest in entering a Contract with 
the State Preservation Board.  Respondent also represents and warrants that entering a Contract with the 
State Preservation Board will not create the appearance of impropriety.  In its Proposal, Respondent must 
disclose any existing or potential conflict of interest that it might have in contracting with the State 
Preservation Board.  The requirement to disclose any actual or potential conflict of interest will continue 
during the term of the contract.  The State Preservation Board will decide, in its sole discretion, whether an 
actual or perceived conflict should result in disqualification or Contract termination.   

 
  In addition to the disclosures required above, Respondent must also disclose any of its personnel who 

current or former employees or officers of the State Preservation Board or who are related, within the third 
degree of affinity (as defined by Texas Government Code §573.025), to any current or former officers or 
employees of the State Preservation Board. 

 
  Respondents must comply with all applicable Texas and federal laws and regulations relating to the hiring 

of former state employees (see e.g., Texas Government Code Chapters 572 and 573).  Such "revolving 
door" provisions generally restrict former agency heads from communicating with or appearing before the 
agency on certain matters for two years after leaving the agency.  The revolving door provisions also 
restrict some former employees from representing clients on matters that the employee participated in 
during state service or matters that were in the employees' official responsibility.  Respondent, by signing 
this solicitation, certifies that is has complied with all applicable laws and regulations regarding former 
state employees.   

 
1.9  PROPOSAL REQUIREMENTS:   
   

1.9.1  Submissions ‐ Respondents shall submit one (1) original of Attachment D ‐ RFP Submission Checklist 
along with one (1) original of Attachment C ‐ Contractor's Proposal Form, and all information listed 
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under Section 1.9.4.  If proposal has a value of $100,000 or more one (1) copy of Attachment E ‐ HUB 
Subcontracting Plan must be submitted in a clearly marked envelope, separate from your RFP 
response.  Attachment E is due at the same time as the Proposal documents.   

 
1.9.2  Costs ‐ Respondents to this RFP are responsible for all costs associated with the proposal preparation 

and delivery.   
 
1.9.3  Public Information ‐ SPB will not consider any Proposal that bears a copyright.  Proposals will be 

subject to the Texas Public Information Act (PIA), Tex. Government Code, Chapter 552, and may be 
disclosed to the public upon request.  The Proposal and other submitted information shall be 
presumed to be subject to disclosure unless a specific exception to disclosure under the PIA applies.  
If it is necessary for the Respondent to include proprietary or otherwise confidential information in 
its Proposal or other submitted information, the Respondent must clearly label that proprietary or 
confidential information and identify the specific exception to disclosure in the PIA.  Merely making a 
blanket claim the entire Proposal is protected from disclosure because it contains some proprietary 
information is not acceptable, and shall make the entire Proposal subject to release under the PIA.  In 
order to initiate the process of seeking an Attorney General opinion on the release of proprietary or 
confidential information, the specific provisions of the Proposal that are considered by the 
Respondent to be proprietary or confidential must be clearly labeled as described below.  Any 
information which is not clearly identified as proprietary or confidential shall be deemed to be 
subject to disclosure pursuant to the PIA.  Subject to the Act, Respondents may protect trade and 
confidential information from public release.  Trade secrets or other confidential information, 
submitted as part of a Proposal, shall be clearly marked at each page it appears.  Such marking shall 
be in boldface type and at least 14 point font.   

 
1.9.4  Contents and Format ‐ Listed below is a summary of all information to be included in a Proposal 

submitted in response to this RFP.  Proposals submitted without all of the required information may 
be rejected.  SPB reserves the right, in its sole judgment and discretion, to waive minor technicalities 
and errors in the best interest of the State of Texas.  Any terms and conditions attached to the 
response will not be considered unless specifically referred to on this Request for Proposals and may 
result in disqualification of the response.  Information should be organized in the order outlined 
below and respond specifically, page by page, to each requested item.  Any additional information 
considered to be relevant to the submission should be provided as an attachment at the end of the 
document. 

 
  Firm Information 
  Provide name, address, phone number, email address, and contact person of the firm proposing.  

State type of organization (corporation, partnership, sole proprietor, etc.) and list all owners and/or 
officers.  If applicable, indicate firm's HUB status and attach certification in the attachment section of 
your response. 

 
  Firm Experience 
  Describe your firm's experience and expertise in the services required by this RFP.  Where possible, 

focus on your firm's experience with projects of this scale. 
 
  Project Team 
  Identify staff to be assigned to the project, including the project manager from your firm.  Include 
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education, training, and experience of each team member.  Provide a history of the team's 
experience working together on previous projects.  Address staffing in terms of your firm's current 
and projected workload during the timeframe of this Project.  Include resumes with similar projects 
listed in the attachments section of your response.  Please don't list anyone who will not be actively 
involved in the Project.   

 
  Projects 
  Provide a list of recent similar projects with scopes of $50,000 or more. 
 
  Project Details and References 
  Provide detailed information on three (3) directly relevant projects completed by the firm in the last 

five (5) years.  Identify any of the personnel proposed for this project who were actively involved.  
Provide the following information: 

o Project Name and Location 
o Brief Description of Project Scope  
o Project Cost  
o Firm’s Specific Role in the Project 
o Names and Roles of Personnel Named in Proposal 
o Name, Contact Person, Phone Number, and e‐mail (if available) of Owner 

   
  References 
  Please provide three references for your work within the last 5 years similar to that involved for this 

project where your proposed project manager was a member of the project team.  Note the cost of 
each project.  Include all reference contact information.   

 
  Schedule 
  Provide a proposed preliminary schedule and project execution plan based on the time frame 

provided in this RFP (completion by September 30, 2018).  
 
  Cost 
  Provide complete line item cost of the project per instructions in the Attachment A Project Manual, 

Section 002113, Instructions to Bidders, 1.07, F. 
 
  REQUIRED ATTACHMENTS  

1.  Resumes of Proposed Personnel on the Project Team 
2.  Attachment C: Contractor's Proposal Form 
3.  Attachment D: RFP Submission Checklist 
4.  Proposed Substitutions (if any) ‐ see Attachment A Project Manual, Section 002113, Instructions to 

Bidders 1.07 J, #3. 
 

 
1.10 PROPOSAL SUBMISSION:   

1.10.1 All proposals must be received at SPB no later than 2PM, Central Time, Austin, Texas on the date 
specified in the Schedule of Events.  The official bid clock in the State Preservation Board reception 
area is the sole determiner of the time of day.  Proposals received after the proposal deadline will 
not be considered.  After receipt, only the names of respondents will be made public.  Prices and 
other proposal details will only be divulged after the contract award.  



RFP# 809‐18‐0029   
Coping Repairs, TX Capitol Extension Parking Garage 

          Issue Date: January 12, 2018 
    

‐ 6 ‐ 
 

 
1.10.2  If submitting hardcopies, Proposals must be placed in a separate envelope or package and correctly 

identified with the RFP number and submittal deadline date and time.  It is the Respondent's 
responsibility to appropriately mark and deliver the proposal to SPB by the specified date and time.  
Proposals submitted via email must contain the RFP number and title in the email subject line.  

 
1.10.3 Receipt of all addenda to this RFP should be acknowledged on the CONTRACTOR'S PROPOSAL 

FORM/BID FORM. 
 
1.10.4 All submitted Proposals become the property of SPB after the RFP submittal deadline date.  

Proposals submitted constitute an offer for a period of ninety (90) days or the respondent may 
agree to the extension of the offer until an award is made by SPB. 

 
 

1.11 DELIVERY OF PROPOSALS:  Proposals must be submitted to SPB by one of the following methods: 
 
  By US Mail:        State Preservation Board 
            Attn: Purchasing Manager  
            P.O. Box 13286, Austin, TX 78711 
 
  By Overnight/Express Mail:    State Preservation Board 
            Attn: Purchasing Manager 
            201 E. 14th St., Ste. 950 
            Austin, TX  78701 
 
  By Hand Delivery:      State Preservation Board 
  (Monday ‐ Friday, 8AM ‐ 5PM)    Attn: Purchasing Manager 
            Sam Houston State Office Building 
            201 E. 14th St., 9th Floor, Ste. 950 
            Austin, TX  78701 
 
  By Email*:        SPB.Bids@tspb.texas.gov 
   
  * The email subject line should contain the RFP number and title as indicated on the cover page.   The State shall 
  not be responsible for failure of electronic equipment or operator error.  SPB takes no responsibility for electronic 
  Proposals that are captured, blocked, filtered, quarantined or otherwise prevented from reaching the proper 
  destination email box by the due date/time by any SPB anti‐virus or other security software.  All proposals 
  received via email will be acknowledged.  If no confirmation is received, contact the SPB Purchasing Dept. at 
  512‐463‐5495 to confirm receipt of proposal.  It is recommended that Respondent begin the email process well in 
  advance of the due date/time since most large attachments are quarantined and delayed for security scanning. 

 
1.12 PROPOSAL EVALUATION AND AWARD OF CONTRACT: 

1.12.1  The SPB shall award the Contract to the Respondent whose proposal is considered to provide the 
  best value to the State of Texas, as defined by Texas Government Code, Section 2155.074.  The SPB 
  reserves the right to award the contract without any negotiations.  Respondents are strongly 
  encouraged to provide its best price in its Proposal because the SPB makes no guarantee that there 
  will be any opportunity to negotiate or provide alternative pricing at any point in the RFP process.  
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  SPB will not conduct bid/proposal openings or tabulations prior to award of the Contract.   
 
1.12.2  A committee will be established to evaluate the submitted proposals.  The evaluation committee 
  will evaluate and score each proposal based on the criteria stated in this RFP.  By submitting a 
  proposal in response to this RFP, the Respondent accepts the evaluation process and acknowledges 
  and accepts that scoring of the proposals may involve some subjective judgments by the evaluation 
  committee.   
 
1.12.3  The evaluation committee will evaluate and score each proposal based on the following criteria:  
 
  Criteria                   Weight 

 Firm experience with similar projects                30% 

 Project team experience with similar projects           25% 

 Proposed schedule/work execution plan            20% 

 Cost proposal                    25% 
 References – Contacted at Owner’s discretion as needed to supplement  

    information to rank the above. 
 

1.12.4  In compliance with applicable provisions of Texas Government Code §2155.074, 2155.075, 
2156.007, 2157.003, and 2157.125, a Respondent's past performance will be also be reviewed on a  

    pass/fail basis using the Texas Comptroller of Public Accounts (CPA) Vendor Performance Tracking 
System.  Respondents may fail this selection criterion for any of the following conditions: a score of 
less than 90%  in the Vendor Performance Tracking System; currently under a Corrective Action 
Plan through CPA; having repeated negative Vendor Performance Reports for the same reason; 
having purchase orders that have been cancelled in the previous 12 months for non‐performance.   

 
    Contractor performance information is located on the CPA website at 

http://www.window.state.tx.us/procurement/prog/vendor_performance/ 
 
1.12.5  SPB will conduct reference checks with other entities regarding past performance, in addition to 

evaluating performance through the Vendor Performance Tracking System.  SPB will examine other 
sources of vendor performance including, but not limited to, notices of termination, cure notices, 
assessments of liquated damages, litigation, audit reports, and non‐renewals of contracts.  Any 
such investigations shall be at the sole discretion of SPB, and any negative findings, as determined 
by SPB, may result in non‐award to the Respondent. 

 
1.12.6  The evaluation committee will determine if Best and Final Offers (BAFO) are necessary.  

Respondents should provide their best offers in the initial response as award of a contract may be 
made without Best and Final Offers.  A request for a Best and Final Offer is at the sole discretion of 
SPB and will be extended in writing.   
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SECTION 2 
PROJECT DESCRIPTION 

 
2.1  DESCRIPTION:  The Capitol Extension Parking Garage is located at the Texas Capitol in Austin, Texas.   The 

parking garage entrance consists of a cast‐in‐place concrete retaining wall above the entrance clad 
architectural precast concrete panels and architectural precast coping blocks.  Since it was originally 
constructed, the coping at the west garage entrance has displaced.  The work consists primarily of 
removing and reinstalling the coping, replacing existing mortar joints with sealant, and waterproofing the 
wall.  See Attachment A, Project Manual, for a complete description of the work.   

 
2.2  PROJECT SCHEDULE:  The project must be completed by September 30, 2018. 
 
2.3  MEETINGS:  The Contractor will be asked to attend one pre‐construction meeting, one kick‐off meeting, 

and at least 2 meetings during the project.  The goal of these meetings will be to resolve as many open 
issues as possible to keep the Project moving as efficiently as possible. 

 
2.4  COORDINATION:  The Capitol is a public facility and working office building that often has scheduled special 

events.  A schedule will be coordinated for necessary access for the duration required to complete the 
project as quickly as possible.   

 
2.5  SUBCONTRACTORS:  Subcontractors providing service under the contract shall meet the same 

requirements and level of experience as required of the respondent.  No subcontract under the contract 
shall relieve the primary respondent of responsibility for the service.  If the respondent uses a 
subcontractor for any or all of the work required, the following conditions shall apply under the listed 
circumstances: 

 
  2.5.1  Subcontracting shall be at the respondent's expense. 
  2.5.2  SPB retains the right to check subcontractor's background and make determination to approve or 

  reject the use of submitted subcontractors. 
  2.5.3  The respondent shall be the only contact for SPB and subcontractors.  Respondent shall list a 

  designated point of contact for all SPB and subcontractor inquiries. 
  2.5.4  For proposals $100,000 or more, Respondents planning to subcontract any portion of the work shall 

  identify the proposed subcontractors on Attachment E, HUB Subcontracting Plan. 
 
2.6  ADDITIONAL CONDITIONS OF THE CONTRACT: 
 

2.6.1  PERFORMANCE & PAYMENT BONDS:  If the total contract price exceeds $25,000.00, a Payment Bond   
  must be furnished by the successful Contractor.  It the total contract price exceeds $100,000.00 a 

Payment Bond and a Performance Bond must be furnished by the successful Contractor.   
  2.6.2  INSURANCE REQUIREMENTS:  Please see Attachment B, Sample Contract, for complete insurance  

  requirements.  The Contractor must provide the following minimum insurance coverage for this 
  project:  

    2.6.2.1   Workers Compensation:  Minimum coverage for employer liability as determined by the  
      Texas Department of Insurance. 

    2.6.2.2  Commercial General Liability Insurance:   $1,000,000 minimum each occurrence limit;  
      $2,000,000 minimum general aggregate limit. 

2.6.2.3  Automobile Liability Insurance for all owned, non‐owned, and hired vehicles:  Minimum 
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combined single limit for bodily injury and property damage of $1,000,000 per  
occurrence.  Umbrella Liability Insurance for an amount of not less than $2,000,000.00  
that provides coverage at least as broad as and applies in excess and follows the form of  
the primary liability coverage required hereinabove. The policy shall provide “drop  
down” coverage where underlying primary insurance coverage limits are insufficient or  
exhausted. 

 
2.6.3  UNIFORM GENERAL CONDITIONS:  The Uniform General Conditions and Supplementary   
    Conditions for the State of Texas, 2015, which can be found online at the Texas Facilities  
    Commission: (http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/ 

 
  2.6.4  PREVAILING WAGE SCHEDULE:  The Owner's Prevailing Wage Schedule will be defined by the  

    following Davis‐Bacon Wage Determinations and supersedes the prevailing wage schedule listed 
    in Attachment A, Project Manual, Section 008100: 

 

 General Decision Number: TX180323 01/05/2018  TX323 
Superseded General Decision Number: TX20170323 
State: Texas 
Construction Type: Building 
County: Travis County in Texas. 
 

    https://www.wdol.gov/dba.aspx 
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SECTION 000121 

PROJECT DIRECTORY 
 
 Function Representative 

 
 Owner: State Preservation Board  
 

 
Property Contact: State Preservation Board 

201 E. 14th Street, Suite 950 
Austin, Texas  78701  
Attention: Mr. Bob Cash 
(512) 463-5390 
E-mail: Bob.Cash@tspb.state.tx.us 
 

 
 Contractor:  To Be Determined 
 
 
 Engineer: Building Diagnostics, Inc. 

327 Congress Ave., Suite 630 
Austin, Texas  78701 
Attention: David H. Nicastro, P.E. 
(512) 474-0400 
E-mail: DNicastro@BuildingDX.com 

 

END OF PROJECT DIRECTORY
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SECTION 002113 

INSTRUCTIONS TO BIDDERS 

1.01 DEFINED TERMS 

A. The term “Successful Bidder” means the Bidder to whom Owner makes an award, 
on the basis of Owner's evaluation as hereinafter provided. 

B. The term “Project Manual” includes the Instructions to Bidders, Bid Form, 
Specifications, Drawings, and the proposed Contract Documents (Construction 
Agreement, General Conditions, and Supplementary Conditions), including 
Addenda. 

1.02 COPIES OF PROJECT MANUAL 

A. Neither Owner nor Engineer assumes responsibility for errors or 
misinterpretations resulting from the use of incomplete sets of printed or copied 
Project Manuals. 

B. Owner and Engineer provide the Project Manual on the above terms only for the 
purpose of obtaining Bids on the Work, and do not confer a license or grant for 
other use. 

1.03 QUALIFICATIONS OF BIDDERS 

A. In addition to Contractor’s Qualifications required to be submitted with Bid, 
Engineer or Owner may seek additional documentation to verify a Bidder’s 
qualifications. If specifically requested in writing, Bidder shall submit the 
following information on 8-1/2-inch by 11-inch copy paper, wherever 
practicable. 

1. Evidence of membership in the Sealant, Waterproofing, and Restoration 
Institute (SWRI). 

2. Current financial statements (including P&L and balance sheet) for current 
year to date and last fiscal year. 

3. A standard insurance certificate showing Bidder's carrier(s) and amounts 
of coverage. A Standard Accord Form may be used to present this 
information, with the necessary changes specified in the General and 
Supplementary Conditions. Owner may elect to have Bidder submit entire 
policies for inspection. 

4. A list of citations issued by regulatory agencies. If none, so state. 

5. A list of assessed penalties or liquidated damages, and the project(s) on 
which they occurred. If none, so state. 

6. Company brochures or other marketing literature desired by Bidder to be 
considered by Owner. If not on 8-1/2 x 11 copy paper, submit 3 originals. 
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1.04 EXAMINATION OF PROJECT MANUAL AND SITE 

A. It is the responsibility of each Bidder before submitting a Bid to: 

1. Examine the Project Manual thoroughly. 

2. Visit the site to become familiar with local conditions that may affect cost, 
progress, performance or furnishing of the Work. Coordinate on-site 
investigations with the Property Contact. Do not visit the site without 
receiving authorization. 

3. Consider federal, state and local laws and regulations that may affect cost, 
progress, and performance of the Work. 

4. Study and carefully correlate Bidder's observations with the Project 
Manual. 

5. Notify Engineer in writing of each discovered conflict, error, omission, or 
discrepancy in the Project Manual. 

6. Make or obtain explorations, tests and data concerning physical conditions 
(surface and subsurface), at or contiguous to the site, or otherwise that 
may affect cost, progress, performance or furnishing of the Work and that 
Bidder deems necessary to determine its Bid for performing and 
furnishing the Work in accordance with the time, price and other terms 
and conditions of the Project Manual. 

B. The land upon which the Work is to be performed, rights-of-way and easements 
for access thereto and other land designated for use by Bidder in performing the 
Work are identified in the Project Manual. All additional land and access thereto 
required for temporary construction facilities or storage of materials and 
equipment shall be provided by Bidder.  

1.05 CONTRACT TIME 

A. Set forth in the Bid Form the number of days within which, or the dates by which, 
Bidder proposes the Work to be substantially completed and also completed and 
ready for final payment (the proposed Contract Time). 

B. The proposed Contract Time shall be sufficient to complete the Work, including a 
reasonable number of days without work due to inclement weather, based on the 
prevailing climatic conditions. 

1. The mutually agreed actual Contract Time will be stated in the executed 
Construction Agreement. 

1.06 PROPOSED SUBSTITUTIONS 

A. Proposed substitutions will be considered if presented with the Bid and the Bidder 
demonstrates that one of the following applies: 

1. There is a compelling reason that benefits the Owner, such as cost savings, 
superior availability, or anticipated improved performance; or 
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2. If no product was specified in the Project Manual to fulfill a particular 
requirement, or was specified by reference standards or description only, 
then products submitted meeting the specified requirements will be 
considered. 

3. If a product states “or approved equal”, then products submitted of the 
same type and quality will be considered. 

B. Submit with Bid an itemized list of proposed substitutions for the Owner's 
consideration, including the corresponding changes and/or deviations from the 
Project Manual. 

C. Substitutions will be considered only if Bidder also submits a Bid that contains 
prices for the specified products and procedures. 

D. Requests for substitutions accompanied by insufficient or incomplete data will not 
be considered. No substitution will be considered unless request includes: 

1. A complete description of the proposed substitution. 

2. The name of the material or equipment for which it is to be substituted 

3. Drawings, cuts, samples, performance and test data, and other data or 
information necessary for a complete evaluation. 

4. The resulting increase or decrease in the Proposed Contract Price and 
Contract Time. 

E. Submission of a proposed substitution shall constitute a representation by Bidder 
that Bidder has investigated the proposed product and determined that it meets or 
exceeds the requirements of the specified product. 

F. If proposed substitutions are not accepted in writing by Engineer or Owner, the 
Work shall be completed with the products and procedures specified for the 
original Proposed Contract Price. 

1.07 BID FORM 

A. The Bid Form will be supplied separately to Bidders, and is incorporated by 
reference in the Project Manual. Complete all blanks on the Bid Form.  

B. Execute Bids by corporations in the corporate name by the president or a vice-
president (or other corporate officer accompanied by evidence of authority to 
sign), and attestation by the secretary. Execute Bids by partnerships in the 
partnership name and signed by a partner, whose title shall appear under the 
signature. 

C. Acknowledge receipt of Addenda on the Bid Form. 

D. Indicate the official address of Bidder and telephone number for communications 
regarding the Bid. 

E. The Proposed Contract Price governs the Bid; it shall be all-inclusive, including, 
but not limited to, labor, materials, supervision, overhead, profit, bonding, 
permits, and other reasonably foreseeable costs. 
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F. For evaluation purposes and as the basis for future add/deduct negotiations, also 
list individual prices and quantities for the work items requested on the Bid Form. 
The total of these items must equal the Proposed Contract Price, and must 
accurately reflect the apportionment of the Bid, including overhead, profit, 
scaffolding, protection, and other “general condition” items, unless a line is 
provided for separating out items. Similarly, mobilization costs shall be 
apportioned throughout the project and not front-loaded, unless a line is provided 
for separating out this item. 

G. Where given, use the quantities provided for Bidding; if provided quantities are 
later determined to be inaccurate, an equitable adjustment will be made in the 
Contract Price by multiplying Bidder’s unit rate price times the actual quantity 
performed; no other pricing will be considered for changes in the Contract Price. 
If a quantity is not provided, Bidder shall make an independent study to estimate 
the actual quantity; no Change Order will be considered to correct inaccurate 
quantities estimated by Bidder. 

H. Discrepancies in the multiplication of units of work and unit prices, or between 
the indicated sum of a column of figures and the correct sum thereof, will be 
resolved as most favorable to Owner.  

I. Exclusions listed on the Bid Form or in a separate document submitted with the 
Bid Form may render the Bid non-responsive and disqualify Bidder. However, 
proposed substitutions, including those regarding logistical and contractual issues, 
will be considered if they are submitted in compliance with the requirements for 
Substitutions in Section 013301. 

1. Standard “mold” exclusions due to insurance coverage limitations are 
acceptable if and only if submitted with Bid. 

2. If exclusions are submitted by Contractor and accepted by Owner, they 
will be incorporated into the final Contract Documents. Exclusions 
submitted but not incorporated into the final Contract Documents shall be 
null and void. 

J. Submit with the completed Bid Form those documents required in these Project 
Manual. Bids received without the required documentation are subject to 
disqualification. In particular, the following submittals are listed for Bidder’s 
convenience; this list may not be exhaustive or comprehensive: 

1. Preliminary schedule. 

2. Identification of trees or landscaping for Owner to trim or remove to 
facilitate the work, as specified in Section 013001 (if any). 

3. Proposed substitutions (if any). 

4. “Mold” or other insurance-related exclusion (if any). 
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1.08 BIDDER’S REPRESENTATIONS 

A. The submission of a Bid shall constitute a representation by Bidder that: 

1. The Project Manual is sufficient in scope and detail to indicate and convey 
understanding of terms and conditions for performance and furnishing of 
the Work and investigations. 

2. Bidder has familiarized itself with the nature and extent of the Project 
Manual, Work, site, locality, and local conditions and laws and regulations 
that may affect cost, progress, performance or furnishing of the Work. 

3. Bidder has obtained and carefully studied (or assumes responsibility for 
obtaining and carefully studying) examinations, investigations, 
explorations, tests and studies (in addition to or which pertain to the 
physical conditions at the site or otherwise may affect the cost, progress, 
performance or furnishing of the Work) as Bidder considers necessary for 
the performance or furnishing of the Work at the Contract Price, within 
the Contract Time and in accordance with the other terms and conditions 
of the Project Manual and no additional examinations, investigations, 
explorations, tests, reports or similar information or data are or will be 
required by Bidder.  

4. Bidder has correlated the results of observations, examinations, 
investigations, explorations, tests, reports and studies with the terms and 
conditions of the Project Manual. 

5. Bidder has given Engineer written notice of conflicts, errors, omissions, or 
discrepancies that it has discovered in the Project Manual and the written 
resolution thereof by Engineer is acceptable to Bidder. 

6. This Bid is genuine and not made in the interest of or on behalf of an 
undisclosed person, firm or corporation, and is not submitted in 
conformity with any agreement or rules of any group, association, 
organization, or corporation; Bidder has not directly or indirectly induced 
or solicited another Bidder to submit a false or sham bid; Bidder has not 
solicited or induced a person, firm or corporation to refrain from bidding; 
and Bidder has not sought by collusion to obtain for itself an advantage 
over another Bidder or over Owner. 

7. If its Bid is accepted, Bidder will enter into a Construction Agreement 
with Owner in the form included in the Project Manual to perform and 
furnish Work as specified or indicated in these Project Manual for the 
Contract Price and within the Contract Time indicated in this Bid and in 
accordance with the other terms and conditions of the Project Manual. 

8. The Work of each item awarded will be completed, including punch-list 
items, and ready for final payment within    10    calendar days from the 
date of Substantial Completion. 
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9. Bidder will complete the Work for the prices stated in the Bid Form. Each 
lump sum price represents a guaranteed not-to-exceed amount, including 
applicable permits, materials, labor, equipment, and services necessary for 
and incidental to the execution and completion of the Work. 

PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

Not Used 

END OF INSTRUCTIONS TO BIDDERS 
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SECTION 007401 

SITE RULES 

These rules apply to contractors performing work on this site, and are not specific to this Project; 
therefore, if these rules conflict with other provisions of these Contract Documents, these generic 
rules shall be considered subordinate to the specific requirements for this Project as disclosed in 
these Contract Documents. 

1. Parking: Contractor will be issued a limited number of swipe cards for complimentary 
parking at the Capitol Visitors Parking Garage. There is no charge for the cards, but 
Contractor agrees to pay $5.00 for each swipe card that is not returned to SPB at the 
conclusion of the project. 

2. Smoking: All state office buildings in the Capitol Complex are designated clean-air 
facilities by law. Smoking is not permitted inside or within 15 feet of any entrance. 

3. Radios/Music: Contractor's use of audio equipment is prohibited on the premises. 

4. Clean-up: All clean-up of tools and equipment must be accomplished off-site and not on 
the Capitol Grounds or in any building. Contractor shall not dispose of any hazardous 
chemicals or any type of solids using the State's sanitary or storm sewer systems. All 
construction debris and trash must be removed from the construction area daily using 
covered carts. 

5. Layout and Storage: Contractor shall only use the confines of the limits of construction 
for storage, layout, staging, supplies, materials, equipment, assemblies, and work. 

6. Electrical Power: Limited electricity is available at the work site. Contractor must 
provide any additional power necessary for the work using generators or batteries.  

7. Domestic Water: Non-potable water is available on-site and Contractor will coordinate 
with the State Preservation Board for access. Contractor must provide hoses as necessary. 
If hoses cross sidewalks, Contractor may be required to provide temporary ramps or other 
protections to avoid a tripping hazard. Contractor shall not connect to any hose bib 
without authorization from SPB. 

8. Safety: Contractor shall provide a safe working environment at all times inside the 
designated construction area. Signage and caution tape should be employed at all times to 
prevent visitors and unauthorized personnel from entering the construction area or 
crossing the pathway of vehicles entering or exiting the construction area. The Contractor 
is advised that visitors are usually present during the work day and advised to be aware of 
visitors during any work performance. 

9. Site Protections: Contractor shall take all necessary precautions to protect all existing 
landscape elements and underground utilities during the work. This includes turf, 
manholes, irrigation, electrical, plumbing, storm sewer, etc. Weight distribution mats 
shall be used under heavy equipment at all times. Curbs must be protected with custom 
ramps and all vehicles must use the ramps. Contractor is responsible for any loss due to 
damage to, or destruction of, any landscape, hardscape, or utilities in the work area. 

10. Signs: Contractor shall provide all signs needed and maintain them throughout the 
project. For this project, signs must address the following issues: 
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a) Define the boundaries of the Construction Area. 

b) Define required safety measures within Construction Area (e.g., hardhats). 

c) Prohibit unauthorized personnel inside the Construction Area. 

The Contractor may also attach to the construction fence up to two (2) copies of a Project 
Sign. Typically, Project Signs include a project title, graphic image of the completed 
project, name of the general contractor, etc. The sign should NOT include a completion 
date. The design for all signs must be submitted to SPB for approval prior to fabrication 
or posting of the sign. 

11. Schedule and Work Plan: Prior to commencing work, Contractor shall obtain approval 
from SPB of a schedule and work plan which demonstrates how the work will be 
accomplished in the allotted time and meet all requirements of the SPB. 

12. Modifications to Special Conditions: Changes to the requirements of the Special 
Conditions may be approved by SPB after review and discussion of the Schedule and 
Work Plan, depending on the hardships presented in accomplishing the work. SPB may 
make additional expectations of the Contractor in response to changes in the scope of 
work occurring after the execution of this document. 

13. Forced Delays: SPB may stop the work temporarily at any time for any reason. Forced 
delays occur rarely when the Contractor's work is impacting Capitol operations in a 
negative way (i.e., disrupting a meeting in a nearby building, disrupting the free flow of 
traffic on Capitol Drives, etc.) 

14. Construction Area Security: Contractor shall secure the construction area at the end of 
each workday to prevent unauthorized access. Contractor shall provide SPB 24-hour 
access to the site, including a key or combination to the lock on the construction area 
gate. 

15. Trees: The ability of the SPB to cure construction injuries on trees is very limited, so the 
Contractor's focus shall be on the prevention of damage. Contractor shall take all 
necessary precautions to protect trees and their roots from damage. To the extent 
possible, root zones shall be kept free of equipment and materials. Any necessary 
trimming shall be performed only with prior approval from SPB. In addition, Contractor 
shall employ the following protective measure for the two Live Oak trees adjacent to the 
work site:  

a) Root Buffer: For areas under tree canopies that are inside the construction fence 
AND will be accessed by any heavy equipment & load (total weight over 5,000 
lbs.,) a temporary buffer is required and shall cover the root zone and remain in 
place at the specified thickness until the final grading stage. The protective buffer 
shall consist of shredded wood chips spread over the roots at a minimum of 6 
inches in depth and layered by 3/4-inch quarry gravel to stabilize the 3/4-inch 
plywood sheets laid on top. Steel plates can also be used, in lieu of plywood.  
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b) Mulch Ring: After final grading of the site, provide mulch (Texas Native Mulch - 
color Black, or approved equal) to a depth of 4 inches, in an 8-foot diameter circle 
around the base of the trees. 

END OF SITE RULES     
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SECTION 008100 

SPECIAL GENERAL CONDITIONS TO THE 
STATE OF TEXAS 2010 EDITION OF THE 
UNIFORM GENERAL CONDITIONS FOR 

CONSTRUCTION CONTRACTS 
 
 
22.2 Page 6, Article 2, Item 2.2.1.2 add new Subparagraph 2.2.1.2.1: 
2.2.1.2.1: Owner’s Prevailing Wage Schedule will be defined by the Davis-
Bacon Wage 
Determinations dated June 16, 2016 
# 
# 
General Decision Number: TX160323 06/17/2016  TX323 
 
Superseded General Decision Number: TX20150323 
 
State: Texas 
 
Construction Type: Building 
 
County: Travis County in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/08/2016 
          1              01/15/2016 
          2              03/18/2016 
          3              05/27/2016 
          4              06/17/2016 
 
 ASBE0087-014 01/01/2016 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR (Duct, Pipe and    
Mechanical System Insulation)....$ 21.57            10.02 
---------------------------------------------------------------- 
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 BOIL0074-003 01/01/2014 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 23.14            21.55 
---------------------------------------------------------------- 
 CARP1266-002 04/01/2014 
 
                                  Rates          Fringes 
 
CARPENTER (Excludes    
Acoustical Ceiling    
Installation, Drywall    
Hanging, Form Work, and Metal    
Stud Installation)...............$ 20.75             7.30 
---------------------------------------------------------------- 
 ELEC0520-005 06/01/2015 
 
                                  Rates          Fringes 
 
ELECTRICIAN   
     Excludes Installation of  
     Sound and Communication  
     Systems.....................$ 27.15          8%+5.71 
     Low Voltage Wiring Only.....$ 27.15          8%+5.71 
---------------------------------------------------------------- 
 ELEV0133-002 01/01/2016 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 37.76         29.985+a 
 
  Footnote: A. 6% under 5 years based on regular hourly rate 
  for all hours worked.  8% over 5 years based on regular 
  hourly rate for all hours worked. 
  
  New Year's Day, Memorial Day, Independence Day,  Labor Day, 
  Thanksgiving Day, the Friday after Thanksgiving Day, 
  Christmas Day, and Veterans Day. 
 
---------------------------------------------------------------- 
 ENGI0450-002 04/01/2014 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     Cranes......................$ 34.85             9.85 
---------------------------------------------------------------- 
 IRON0084-011 06/01/2015 
 
                                  Rates          Fringes 
 
IRONWORKER, ORNAMENTAL...........$ 23.02             6.35 
---------------------------------------------------------------- 
* PLUM0286-010 05/30/2016 
 
                                  Rates          Fringes 
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PIPEFITTER (Including HVAC    
Pipe Installation)...............$ 28.03            12.43 
---------------------------------------------------------------- 
 SFTX0669-002 01/01/2016 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 27.43            22.52 
---------------------------------------------------------------- 
 SHEE0067-007 07/01/2015 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Excludes HVAC Duct  
     Installation................$ 24.38            13.74 
     HVAC Duct Installation Only.$ 24.38            13.74 
---------------------------------------------------------------- 
  SUTX2014-049 07/21/2014 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 20.07             0.00 
   
CARPENTER (Acoustical Ceiling    
Installation Only)...............$ 14.00             0.00 
   
CARPENTER (Form Work Only).......$ 15.62             0.05 
   
CEMENT MASON/CONCRETE FINISHER...$ 15.71             0.00 
   
DRYWALL FINISHER/TAPER...........$ 17.06             4.43 
   
DRYWALL HANGER AND METAL STUD    
INSTALLER........................$ 17.47             3.45 
   
ELECTRICAL INSTALLER (Sound    
and Communication Systems)    
(Excludes Wiring)................$ 18.00             2.30 
   
FLOOR LAYER:  Carpet.............$ 21.88             0.00 
   
GLAZIER..........................$ 12.83             0.00 
   
HVAC MECHANIC (HVAC Unit    
Installation Only)...............$ 23.78             6.89 
   
IRONWORKER, REINFORCING..........$ 12.27             0.00 
   
IRONWORKER, STRUCTURAL...........$ 20.73             5.24 
   
LABORER:  Common or General......$ 11.44             0.00 
   
LABORER:  Mason Tender - Brick...$ 12.22             0.00 
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LABORER:  Mason Tender -    
Cement/Concrete..................$ 11.85             0.00 
   
LABORER:  Pipelayer..............$ 12.45             0.00 
   
LABORER:  Roof Tearoff...........$ 11.28             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 19.43             3.49 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 13.00             0.00 
   
OPERATOR:  Bulldozer.............$ 14.00             0.00 
   
OPERATOR:  Drill.................$ 14.50             0.00 
   
OPERATOR:  Forklift..............$ 16.64             6.26 
   
OPERATOR:  Grader/Blade..........$ 19.30             0.00 
   
OPERATOR:  Loader................$ 14.00             0.00 
   
OPERATOR:  Mechanic..............$ 18.75             5.12 
   
OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 16.03             0.00 
   
OPERATOR:  Roller................$ 11.25             0.00 
   
PAINTER (Brush, Roller and    
Spray), Excludes Drywall    
Finishing/Taping.................$ 18.76             6.35 
   
PLUMBER, Excludes HVAC Pipe    
Installation.....................$ 23.57             6.37 
   
ROOFER...........................$ 12.00             0.00 
   
TILE FINISHER....................$ 11.32             0.00 
   
TILE SETTER......................$ 16.35             0.00 
   
TRUCK DRIVER:  Dump Truck........$ 12.39             1.18 
   
TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57 
   
TRUCK DRIVER:  Semi-Trailer    
Truck............................$ 12.50             0.00 
   
TRUCK DRIVER:  Water Truck.......$ 12.00             4.11 
   
WATERPROOFER.....................$ 16.30             0.06 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 



 

Building Diagnostics Project No. 111-3820-A02  State Preservation Board 
June 26, 2016 008100-5 Capitol Extension Garage – Coping Repairs 

 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
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date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
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review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 

END OF SPECIAL GENERAL CONDITIONS 
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SECTION 011101 

SUMMARY OF WORK 

PART 1 -  GENERAL 

1.01 DESCRIPTION 

A. The Capitol Extension Garage is located at the Texas State Capitol in Austin, 
Texas. It is part of the Capitol Extension project. The garage entrance consists of 
a cast-in-place concrete retaining wall above the entrance clad architectural 
precast concrete panels and architectural precast coping blocks (coping). Since it 
was originally constructed, the coping at the west garage entrance has displaced. 

B. The Work consists primarily of removing and reinstalling the coping, replacing 
existing mortar joints with sealant, and waterproofing the wall. 

C. The Work summarized in this Section 011101 is provided as a convenience and 
may not be inclusive of all specified work. 

D. Reference the Drawings for graphical depiction of the locations where Work is to 
be completed and the relationship and orientation of components. The purpose of 
the Drawings is to show the finished configuration of the Work, and not the 
intermediate steps, means, and methods in executing the Work. The Drawings 
show typical details, and are not intended to show complete details in every 
respect. 

E. Anything mentioned in the Specifications and not shown on the Drawings, or 
shown on the Drawings and not mentioned in the Specifications, shall be of like 
effect as if shown or mentioned in both. 

1.02 DISCLOSURES 

A. The following disclosures are listed for Contractor’s convenience, and may not be 
exhaustive or comprehensive. This partial summary of disclosures shall not be 
construed as representing that either Engineer or Owner believes there is no other 
information that would be valuable to Contractor, nor shall it relieve Contractor of 
its obligation to perform its own independent study before submitting a Bid, as 
specified in Section 002113. 

1. The soil surrounding the site may be soft. Include in Contract Time and 
Contract Price adequate contingency for protection of landscaping. 

1.03 WORK INCLUDED 

A. Base Bid: Furnish materials, labor, equipment, and services necessary for 
and incidental to the execution and completion of the following Work.  

1. Section 013001 – Administrative Requirements 

a) Inspect concrete for distress, such as scratches, cracks, holes, or 
spalls. Mark distress on drawings and record on video; submit 
distress drawings and video with Pre-Job Damage Survey 
(Section 013001). Review distress with Engineer prior to 
performing remedies. 
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2. Section 015001 – Temporary Facilities and Controls 

a) Provide barricading, access equipment, and permits. 

3. Section 017401 – Cleaning and Waste Management 

a) Clean exterior surface of the coping and adjacent sidewalks at 
completion of Work. 

4. Section 024113 – Selective Demolition 

a) Remove existing soil, plants, and irrigation systems to expose 
cast-in-place (CIP) concrete wall and slab. 

b) At completion of other work, re-install soil, plants, and irrigation 
systems, keeping soil below bottom of coping-to-CIP concrete 
wall joint.  

5. Section 033110 – Coping and Guardrail Repairs 

a) Remove and store guardrails. 

i. Repair damage to guardrails. Provide touch-up painting 
as necessary to match existing paint according to Section 
099101. 

b) Remove and store all coping above Capitol Extension Garage 
west entrance. 

i. Remove mortar and grout from coping and top of wall. 

ii. Drill holes in coping for dowel installation. 

c) Remove mortar and grout from architectural precast panels and 
CIP concrete.  

d) Install dowels in top of CIP concrete wall. 

e) Install waterproofing membrane in accordance with Section 
071252.  

f) Re-install coping in new mortar bed on top of architectural 
precast panels and CIP concrete.  

i. If concrete is damaged during removal, repair concrete. 

g) Install sealant according to Section 079201. 
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6. Section 071252 – Waterproofing  

a) Clean and decontaminate existing surfaces to accept 
waterproofing. 

b) Repair concrete according to Section 030141. 

c) Install sheet metal over cavity to bridge gap between top of 
architectural precast concrete panel and CIP concrete wall. 

d) Install waterproofing membrane at top of wall and down CIP 
concrete wall to slab.  

e) Terminate edges and joints with liquid membrane.  

f) Install liquid membrane at dowels.  

g) Install drainage composite and protection course. 

h) Install counterflashing. 

7. Section 079201 – Sealant Installation and Replacement 

a) Install sealant at joints at re-installed coping. Remove grout or 
mortar from joint if remaining after reinstallation of coping. 
Ensure joints are clean. In particular, the following joints are 
listed for Bidder’s convenience; this list may not be exhaustive 
or comprehensive: 

i. Coping-to-coping. 

ii. Coping-to-CIP concrete. 

iii. Coping-to-architectural precast panels. 

b) Install fillet profile sealant in joints at coping-to-guardrail. 

8. Section 099101 – Remedial Painting 

a) Provide touch-up paint at guardrails locations of damaged paint 
to match existing. 

 

1.04 SUBCONTRACTORS 

A. Contractor is responsible for the work performed by Subcontractors, including 
work performed by Owner’s preferred vendors listed above if they are retained as 
Subcontractors. 

B. Subcontractors are subject to acceptance by Owner. 
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1.05 COMMENTARY 

A. Where used in these Specifications, "Commentary" provides supplemental, non-
mandatory information to assist Contractor to interpret these Specifications. 
Commentary is set off from the text of the specifications by a box, and is not part 
of the Contract Documents. 

1.06 GENERAL REQUIREMENTS 

A. The Sections of Division 1 – General Requirements govern the execution of all 
Sections of the Specifications. 

B. Commencing the Work of each Section implies that Contractor has inspected and 
accepts the existing conditions, and that all pertinent RFIs have been answered 
sufficiently in accordance with Section 014301. 

PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

Not Used 

END OF SECTION 
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SECTION 013001 

ADMINISTRATIVE REQUIREMENTS 

PART 1 -  GENERAL 

1.01 MEETINGS AND COMMUNICATION 

A. Attend all meetings called by Property Contact or Engineer. Contractor’s 
representative at meetings shall have authority to bind Contractor, Subcontractors 
and suppliers to revisions, modifications, and decisions agreed upon. 

1. In addition to other meetings called from time to time, progress meetings 
will be held weekly during the Contract Time. 

B. Advise Engineer at least 24 hours in advance of progress meetings regarding 
items to be added to the agenda. 

C. Meetings will be scheduled a minimum of 48 hours in advance, unless agreed 
otherwise by all attendees. 

D. Initiate no communication (including meetings or telephone calls) directly with 
Owner or Property Contact, except where specifically required by these 
Specifications or regarding safety or an emergency. Engineer is the designated 
administrator of the Contract Documents, and shall be contacted prior to other 
parties for communication other than coordination of the Work. 

E. If anyone becomes injured at the site related to the Project, immediately notify 
Engineer and Property Contact by telephone; follow up within 24 hours with a 
written incident report, providing the cause of the injury, the person injured, and 
the actions taken. 

F. Some project communication will use electronic mail (email). Maintain an email 
account during the Project. 

G. Property Contact and Owner authorize the Contractor to contact them by 
telephone, fax, and e-mail concerning this Project (subject to the restrictions 
outlined above). Similarly, Contractor authorizes Engineer, Property Contact, and 
Owner to contact Contractor by telephone, fax, and e-mail concerning this 
Project. No further authorization will be required to comply with “do not call” 
laws or similar rule. 

H. Contractor shall reply to telephone or email messages within 2 business days after 
being sent by Owner or Engineer. 

1.02 SCHEDULE 

A. Divide the Work into zones, and identify each zone with a unique number. Submit 
large-scale drawings identifying the zones.                                                                                        

B. Submit a “graphic schedule” on building plan or elevation drawings showing 
projected future and actual past start and completion dates for each identifiable 
part of the Work in each Zone. 

  



 

Building Diagnostics Project No. 111-3820-A02  State Preservation Board 
© June 26, 2016 013001-2 Capitol Extension Garage – Coping Repairs 

C. Submit initial schedule before mobilizing to the site to commence the Work. 

D. Submit an updated schedule each time the previously submitted schedule becomes 
inaccurate, but no less often than with each application for payment. 

1.03 COORDINATION, SEQUENCING, AND SCHEDULING 

A. Coordinate the Work with Property Contact and conduct work in a manner to 
minimize inconvenience to tenants and management and to expedite the Work. 

B. Working Hours for this project are defined as 8:00 a.m. to 5:00 p.m. Monday 
through Friday. Notify Property Contact at least 48 hours in advance to coordinate 
Work to be performed outside of Working Hours (“After-Hours”).  

C. The work will require closure at the west garage entrance. Coordinate with the 
Property Contact to schedule After-Hours work as necessary to complete the 
project. 

D. Schedule work within 30 feet of the air intakes (or any louver or vent that might 
allow air into the building) to be performed when the fans are shut down. 
Coordinate schedule with Property Contact. 

E. Sprinkler systems that wet the substrate will need to be shut off a minimum of 48 
hours prior to application of sealant or any water sensitive materials. Inform 
Property Contact at least 48 hours in advance of desired shut off time and verify 
that sprinklers do not wet the work zones. As soon as possible after installed 
material cures, inform Property Contact to re-activate sprinklers. 

F. Notify Property Contact at least 48 hours in advance of areas that may be required 
to be restricted from public access, including parking spaces. 

G. Provide sufficient and adequate materials, personnel, and equipment to facilitate 
rapid completion of the Work without undue delays. 

H. Coordinate scheduling, submittals, and Work of the various Sections of the 
Specifications to ensure efficient and orderly sequence of installation of 
interdependent construction elements. 

I. Coordinate and schedule phases of the Work of the Contract Documents with 
Property Contact, Engineer, Subcontractors, material suppliers and other parties 
as necessary to ensure the smooth and orderly transition of separate phases and to 
meet the schedule and requirements of Owner. 

J. To avoid conflict of operations or delay in completion of the Work, Engineer may 
provide Contractor with non-binding recommendations pertaining to the methods, 
sequencing, and priority of the operations, without taking responsibility for the 
execution or results thereof. Engineer will not be responsible for nor have control 
or charge over the acts or omissions of Contractor; Contractor shall remain solely 
liable for performance. 
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1.04 DAILY CHECK-IN PROCEDURES 

A. Each day, ensure that Superintendent checks-in (at minimum) via telephone call 
with the Property Contact.  

B. Wear Owner-provided badges (if any) conspicuously while working at site.  

1.05 LAVATORIES 

A. Contractor is allowed to use lavatory facilities at the 1st floor of the Sam Houston 
State Office Building (located at 201 E. 14th Street).  

B. Contractor may be charged for damage to lavatory facilities or cleaning resulting 
from soiling greater than experienced through normal use by tenants. 

C. If lavatories are damaged or soiled, Contractor will need to provide a portable 
lavatory for their use at 13th Street and Colorado, near the Capitol Loading Dock, 
for the remainder of the project. Exact location shall be coordinated with Property 
Contact.   

1.06 STORAGE 

A. Supply temporary, secure storage required for equipment and materials for the 
duration of Project within the barricaded work area.  

B. Coordinate exact location of temporary storage with Property Contact. 

C. Coordinate delivery of materials with Property Contact.  

1. Drivers and their vehicles entering through North Gate (located at 15th 
Street and Congress Avenue) are subject to screening by the Department 
of Public Safety. This may include personal background checks of drivers 
and vehicle inspections.  

2. Notify Property Contact at least 48 hours in advance if a vehicle needs to 
enter through the North Gate and submit the following information for 
each vehicle: 

a) Driver’s full name (first, last, middle initial).  

b) Make, model, and license plate of vehicle.  

1.07 PARKING 

A. The Owner will provide limited parking to the Contractor. Coordinate parking 
with Property Contact before commencing work. 

B. Do not leave Contractor vehicles on site or in garage overnight without the 
Property Contact's consent. 

1.08 TRASH DISPOSAL 

A. It is acceptable to use Owner’s trash disposal systems for small amounts of trash 
(no more than 3 bags daily). Do not place “non-compactable” construction debris 
(like concrete or bricks) in Owner’s dumpster. 

B. Remove from the site materials that overfill the dumpster.  
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1.09 CHANGES TO SCOPE OF WORK 

A. The Specifications and Drawings reflect existing conditions to the best of Owner's 
and Engineer's knowledge. Should minor conditions be encountered which are not 
exactly as indicated, Contractor shall make modifications to the scope of work as 
required at no additional cost to Owner. 

B. To achieve satisfactory performance from the Work, it may be necessary to 
conduct unanticipated minor work items encountered during the course of the 
Work. On behalf of Owner, Engineer will suggest additional work items as 
appropriate. No Change Orders for additional payment will be considered for 
additional work items unless they represent a substantial change to the scope of 
Work. 

C. For substantial changes, promptly submit a Change Proposal, including changes 
in scope, price, or time. Change Proposal pricing shall be broken out and 
calculated as follows: 

1. Contractor’s direct costs (including Subcontractors, material, labor, and 
equipment). 

2. Overhead and profit (combined factor), per the Bid Form. 

3. Cost of bonds, applied to the sum of the above items. 

Commentary - Non-Mandatory Information: Proposed changes to the Contract Price or 
Contract Time that are not submitted by Contractor in a timely manner will not be considered by 
Owner. Owner is NOT obligated to compensate Contractor for work performed by Contractor 
that is beyond the scope of fully executed Contract Documents, Changer Orders, and/or Work 
Change Directives. 

1.10 WEATHER CONDITIONS 

A. Do not proceed with the Work under adverse weather conditions, immediately 
after rainfall (for water-sensitive products), or when climatic conditions are 
outside manufacturers' recommended limitations for installation. Proceed with the 
Work only when weather forecasts are favorable for proper development of the 
performance characteristics of the materials. 

B. Anticipate and include in the Contract Time adequate lost time due to adverse 
weather conditions that are normal for the site during the planned construction 
season. 

C. At Contractor’s discretion, Contractor may designate a Weather Day for a day on 
which any of the following occur: 

1. The chance of rainfall at the site is forecast in advance to be 40 percent or 
greater. 

2. Rainfall occurs at the site. 

3. Rainfall on a previous calendar day has not evaporated completely, and 
wet substrates impair the proper execution of the Work. 

  



 

Building Diagnostics Project No. 111-3820-A02  State Preservation Board 
© June 26, 2016 013001-5 Capitol Extension Garage – Coping Repairs 

4. The ambient temperature is above or below manufacturers' recommended 
limitations for installation of materials. 

5. The wind speed at the site exceeds 25 miles per hour for more than 1 hour. 

D. At Contractor’s discretion, Contractor may perform non-sensitive work at the site 
on a Weather Day. However, Engineer will not monitor the Work on a day 
designated by Contractor as a Weather Day. 

E. Submit requests for Contract Time extensions due to inclement weather as they 
occur; do not wait until the end of the project. Submit with requests sufficient 
supporting documentation for Engineer to determine the legitimacy of 
Contractor’s claim, including at a minimum: 

1. Contractor’s log of forecasted and actual weather conditions at the site; 
and 

2. Weather data downloaded from a governmental or recognized news 
agency Internet site. 

Commentary - Non-Mandatory Information: The intent of these weather provisions is to 
define when a reasonable person would expect Contractor to work on the site. Working in 
inclement weather can be hazardous and can jeopardize the integrity of the Work. Contractor’s 
proposed Contract Time should include a reasonable number of Weather Days, based on 
prevailing local conditions. If the actual designated Weather Days exceed the prevailing local 
conditions and Contractor has prosecuted the Work diligently, then the Contract Time may be 
extended; but it is Contractor’s burden to substantiate a claim for increased Contract Time. 

1.11 PROTECTION 

A. Provide barricades and signs in accordance with Section 015001. 

B. Protect building, property, equipment, roads, approaches, parking areas, loading 
dock areas, sidewalks, vehicles, and landscaping from damage due to the Work, 
including contamination, soiling, staining, or defacing. 

C. Protect installed work, and provide special protection if specified in individual 
technical specification Sections. 

1.12 DAMAGE 

A. Conduct, and record on video, a pre-job damage survey of the site. Submit video 
with Pre-Construction Submittals. 

B. Immediately report to Property Contact and Engineer damage caused by 
Contractor. 

C. Accept responsibility for damage as having been caused by performance of the 
Work that is: 

1. Not reported by Contractor to the Property Contact in the pre-job damage 
survey as specified above, 

2. And discovered and reported to Contractor prior to Final Completion. 
  



 

Building Diagnostics Project No. 111-3820-A02  State Preservation Board 
© June 26, 2016 013001-6 Capitol Extension Garage – Coping Repairs 

D. Accept responsibility for damage to interior finishes in the tunnel below the 
memorial caused by water infiltration during the project, from Contractor’s first 
mobilization to the site until Final Completion, except for leak locations identified 
during the pre-job damage survey or in Owner’s logs (if any). Immediately report 
water infiltration discovered to Engineer and the Property Contact. 

E. At Owner’s discretion, for damage caused by performance of the Work: 

1. Repair damage at no cost to Owner, and to the pre-job condition to 
Owner’s satisfaction. Solicit specifications from Engineer for repair of 
damage prior to implementing repairs. 

2. Reimburse Owner for cost of repairs performed by others. 

F. Engage a specialty landscaping subcontractor to return landscaping damaged by 
Contractor to pre-Project condition after completion of Work. Obtain Property 
Contact’s approval of replacement landscaping prior to planting. Unless otherwise 
agreed in advance, provide sufficient size and number of plants to ensure that 
landscaping grows back to pre-Project condition within 6 months after 
demobilization. 

1. Owner will trim trees and remove landscaping that interferes with the 
Work if and only if identified by Contractor in a submittal accompanying 
Bid. Contractor will be responsible for repair of landscaping damage.  

Commentary – Non-Mandatory Information: Because Contractor is liable for damage 
discovered after the commencement of Work and not reported to the Property Contact, it is 
essential to perform a pre-job condition survey. A video survey is a useful and practical way to 
perform this task. 

1.13 CIVILITY 

A. Ensure that personnel remain reasonably quiet during Building Operating Hours. 
Except in emergency, do not shout at the site. 

B. Recreational radios are not allowed on the site. 

C. No profanity, alcoholic beverages, or intoxication are permitted on the site. 

D. Congregate only in areas designated by Property Contact for personnel breaks and 
meals. 

E. Smoking is allowed only in designated areas outside at ground level, at least 15 
feet from building and garage entrances. Pick up cigarette butts and discard into 
designated receptacles. No other type of tobacco, and no other type of smoking 
than cigarettes, is allowed anywhere on the property. 

F. No firearms are allowed on the site, concealed or otherwise. Possession of a 
handgun under authority of Texas Concealed Handgun Permit Law [V.C.S. art 
4413 (29ee)] is prohibited.  

1.14 CODES, ORDINANCES, FEES 

A. Perform Work in strict accordance with applicable codes and ordinances of 
regulatory agencies having jurisdiction over this Work or this Site.  
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B. Obtain and pay for construction-related permits, including building permits, 
traffic lane or sidewalk closure permits, or utility taps and hook-ups if required. 
No additional compensation or increase in Contract Time will be made for the 
permit process. 

1.15 GUARANTEES AND WARRANTY 

A. Upon achieving Substantial Completion, execute and submit the attached 
Contractor Warranty for a Correction Period of 3 years. 

B. Owner and Contractor acknowledge that the performance and payment bonds, if 
required for this project, only cover the first year of the Warranty Correction 
Period. 

C. Prior to the end of the Warranty Correction Period, Engineer intends to perform a 
visual survey to evaluate whether the Work is performing as intended. 

D. Provide longest and best available manufacturers' guarantees for the products 
used. If there is a cost associated with different guarantees, include in Contract 
Price the most expensive guarantees. 

1. For sealant, also provide Dow Corning’s “Non-staining Limited 
Warranty” (for substrates that were submitted to Dow Corning and passed 
the testing).  

E. Perform field and laboratory testing necessary to obtain manufacturers' 
guarantees. Correct deficiencies required by manufacturers to issue guarantees at 
no cost to Owner. 

F. Provide guarantees that commence on the date of Substantial Completion. 

G. If Contractor fails to provide a written guarantee from a manufacturer in 
compliance with these Specifications, then the Contractor Warranty will be 
automatically extended (including both the Correction Period and the coverage) to 
provide Owner with equivalent protection. 

 

PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

3.01 GENERAL 

A. Independently verify dimensions shown on Drawings or these Specifications. 
Notify Engineer of discrepancies before commencing Work, ordering materials, 
or fabricating parts. 

B. It is the intent of these Specifications to transfer all risk to Contractor for the 
following issues. No Change Order will be considered for an increase in the 
Contract Price or Contract Time for these issues. 

1. The amount of joint widening actually necessary to achieve the minimum 
joint widths specified. 
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2. Dimensional variations from place to place on the memorial, or between 
actual field dimensions and those indicated in these Specifications and 
Drawings. 

3. Consequences of moisture in or on substrates. Perform testing as 
necessary to determine whether moisture will interfere with the Work. 

4. Unexpected consequences that arise directly from Contractor’s 
substitutions (i.e., not including consequences that also would have arisen 
from the specified materials and/or methods), whether or not substitutions 
were approved by Owner or Engineer. 

5. Providing an installation complete in every respect. In the event that 
additional details or special construction are required to complete the 
Work, Contractor shall furnish and install material and equipment usually 
furnished with systems or required to complete the installation. Where 
used in these Project Manual, unless specifically stated otherwise, the 
terms “provide”, “furnish”, and “install” each require procuring, 
delivering to the site, fabrication as necessary, and installing the materials, 
products, or components listed. 

END OF SECTION 
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SECTION 013011 

CONTRACTOR WARRANTY 
 
Date of Substantial Completion (Effective Date):    To be determined  
  
 
OWNER:   State Preservation Board  
Engineer:   Building Diagnostics, Inc.  
Contractor:   To be determined  
Address:   To be determined   
Phone Number:   To be determined   
Contract:   Coping Repairs  
Project:   Capitol Extension Garage, Austin, Texas  
Owner's Contract No.:   NA  Engineer's Contract No.:   111-3820-A02  
  
 
Contractor hereby warrants the Work for a Correction Period of  3 years  from the date of 
Substantial Completion listed above.  
 
The following provisions govern this warranty: 

1. This warranty covers all labor, materials, equipment, supervision, overhead, profit, 
and incidental charges necessary to correct Defective Work not performing as 
intended, including: 

a. Durability. 

b. Weather resistance. 

c. Consequential damage resulting from Defective Work. 

2. This warranty shall be construed to require Contractor to perform Warranty Work, 
which is defined as investigating and replacing or re-executing Defective Work 
disclosed to Contractor by Owner within the warranty Correction Period. 

3. If Contractor investigates Defective Work and finds that the reported conditions are in 
fact not related to the Work, Contractor shall only seek compensation from Owner for 
such investigation according to the terms of a written agreement signed by Owner 
prior to commencing such investigation. Failure to enter into such a written 
agreement in advance shall be construed as waiving any subsequent request for 
compensation. 

4. All provisions of the Contract Documents shall pertain to the performance of 
Warranty Work. Neither Owner nor Contractor shall require a new written agreement 
for Contractor to perform Warranty Work. 

5. Contractor shall commence Warranty Work within 30 days after receiving written 
notification from Owner of the existence of Defective Work, and diligently and 
continuously pursue completion of the Warranty Work. 
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6. When Defective Work has been corrected by replacement or rebuilding under the 
warranty, the warranty will be reinstated by written endorsement. The reinstated 
warranty shall be equal to the original warranty with an equitable adjustment for 
depreciation. 

7. Contractor is responsible for the cost of replacing or rebuilding Defective Work 
regardless of whether Owner has benefited from use of the Work through a portion of 
its anticipated useful service life. 

8. This warranty is in addition to implied warranties, and shall not limit the duties, 
obligations, rights, and remedies otherwise available under the law, nor shall the 
warranty Correction Period be interpreted as a limitation on time in which Owner can 
enforce such other duties, obligations, rights, or remedies. 

9. Owner may make claims for Defective Work against Contractor first, and require 
Contractor to prosecute any sub-claims against manufacturers, suppliers, vendors, or 
subcontractors. This requirement to prosecute sub-claims shall survive the warranty 
period for the entire guarantee(s) period. However, Contractor will not be liable for 
product defects beyond the provisions of the guarantees provided from those 
manufacturers by Contractor to Owner. 

 
 
 

By:     
Contractor (Authorized Signature)   
 
      
Title 
 
      
Date 

END OF CONTRACTOR WARRANTY 
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SECTION 013301 

SUBMITTAL PROCEDURES 

PART 1 -  GENERAL 

1.01 WORK INCLUDED 

A. Submit complete sets of submittals required by all Sections of these 
Specifications. 

B. Revise and update submittals as necessary to account for changed or substituted 
materials used on the Project. 

1.02 GENERAL 

A. Submittals processed by Engineer do not become Contract Documents. The 
purpose of submittals is to establish a reporting procedure for Engineer to monitor 
Contractor’s compliance with the Contract Documents. If deviations, 
discrepancies, or conflicts between submittals and the Contract Documents are 
discovered (before or after processing by Engineer), the Contract Documents shall 
control. 

B. Review of submittals by Engineer or Owner does not relieve Contractor from 
responsibility for compliance with the Contract Documents, or for errors that may 
exist in submitted information. 

C. Carefully review and coordinate all aspects of each item being submitted. Verify 
that each item and its appropriate submittal conform in all respects with the 
specified requirements. 

1.03 SCHEDULING 

A. Make submittals far enough in advance of scheduled dates of commencement, 
execution or installation to provide time required for reviews, for securing 
necessary approvals, for possible revisions and re-submittals, and for placing 
orders and securing delivery. 

1. In scheduling, allow at least 1 calendar week for review by Engineer 
following receipt of Submittals. 

2. In scheduling, allow at least 2 calendar weeks for color selection(s) by 
Owner; see also Section 016001. 

B. Make revisions when required by Owner and/or Engineer and resubmit for review 
within 3 days after receipt. If submittals are rejected, submit corrected submittals 
before commencing portions of the Work related to those submittals. 

C. Accept responsibility for delays resulting from incomplete or rejected submittals. 
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PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

3.01 SUBMITTAL PREPARATION 

A. Number consecutively and clearly identify submittals, including the Specification 
Section requiring each submittal. Show identification on at least the first page of 
each submittal, and elsewhere as necessary for positive identification of the 
submittal. 

1. If Engineer provides Contractor a blank submittal log at the 
commencement of the Contract Time, use the submittal numbering system 
shown on the log. A log may be provided as a convenience to Contractor; 
the log may not be inclusive of all required submittals. 

B. Submit 1 copy of each submittal item specified in all Sections of the 
Specifications, unless indicated otherwise. 

C. Issue each submittal as an electronic document, where practicable. If not 
practicable for certain submittals, issue them on single-sided 8-1/2-inch by 11-
inch copy paper. 

D. Accompany each submittal package with a letter of transmittal listing the 
submittals included, and describing information required for identification and 
checking. 

E. Where contents of submitted literature from manufacturers includes data not 
pertinent to the submittal, clearly show which portions of the contents are being 
submitted for review (for example, circle selected part numbers in tables with 
multiple part numbers). 

F. Partial submittals may be rejected for non-compliance with the Contract 
Documents. 

G. Review comments of the Engineer will be shown on the original submittal. 
Engineer will make and distribute necessary additional copies. Each submittal 
will be processed as follows and recorded on Engineer’s copy of the submittal 
log: 

1. “No corrections noted” – forwarded to Owner without modification, with 
Engineer’s recommendation for approval. 

2. “Make corrections noted” – forwarded to Owner with Engineer’s 
modifications, with Engineer’s recommendation for approval as modified. 

3. “Revise and resubmit” – rejected by Engineer and returned to Contractor 
for specific revisions. 

4. “Not acceptable; see remarks” – rejected by Engineer and returned to 
Contractor due to substantial non-compliance. 
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3.02 PRE-CONSTRUCTION SUBMITTALS 

A. Submit “Pre-Construction Submittals” in 1 complete set at least 1 week before the 
pre-construction meeting, or as otherwise specified. 

B. Contractor may temporarily mobilize to the site to perform preliminary tests and 
mock-ups after approval of insurance submittals, but may not commence 
production Work until Pre-Construction Submittals have been approved. 

C. For each material intended to be used, submit: 

1. Latest edition of pertinent manufacturer's published literature, including 
installation instructions and manufacturer’s written recommendations for 
maintenance. 

2. Samples of materials, where practicable. 

3. Color charts for Owner’s preliminary color selection; see Section 016001. 

4. Latest edition of Safety Data Sheets (SDSs; formerly known as Material 
Safety Data Sheets, or MSDSs). 

a) Contractor's agreeing to fulfill this request for submittal of SDSs, 
as evidenced by the executed Contract Documents, shall constitute 
a representation by Contractor that Contractor is familiar with the 
safe use and handling of the products intended to be used; 
therefore, Contractor is encouraged to study the SDSs and provide 
copies to persons that may be affected by the products. 

b) Maintain a copy of the approved submittal SDSs at the site, in the 
binder specified in Section 014301, readily accessible in case of 
emergency. 

c) DO NOT BRING ANY MATERIALS OR PRODUCTS TO 
THE SITE UNTIL RECEIVING APPROVAL OF THE 
SUBMITTED SDS. 

D. Submit a letter from each manufacturer (1 letter for all of their products submitted 
is sufficient) stating that: 

1. They have reviewed these Specifications and Drawings. 

2. Their products are suitable for the intended purpose. 

3. Their products comply with applicable regulations for volatile organic 
compounds (VOCs). 

4. They will visit the site periodically to observe compliance with their 
installation requirements. 

5. They will issue a guarantee in accordance with the requirements of these 
Specifications. 
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6. Contractor is an acceptable applicator or installer of manufacturer's 
guaranteed system as herein specified. 

7. Their products are compatible with materials that they will contact, as 
disclosed in these Specifications and Drawings, including materials not 
produced by that manufacturer. 

E. Submit shop drawings for details that will deviate from Drawings; for which no 
detail is provided in Drawings; or which are required by other Sections of these 
Specifications. 

1. Make shop drawings accurately to a scale sufficiently large to show 
pertinent aspects of the item, preferably using isometric views. 

2. Where practicable, submit shop drawings on 8-1/2 -inch by 11-inch copy 
paper. If necessary, increase size to 11-inch by 17-inch copy paper. If 
necessary submit shop drawings over 11 inches by 17 inches in triplicate 
blue line or black line prints of each sheet. 

F. Submit the following additional items: 

1. Permits required by the local municipality. Contractor is solely responsible 
for obtaining necessary permits. 

a) If Contractor believes that no permits are required, Contractor shall 
submit a notarized letter stating that, to the best of Contractor's 
knowledge, no permits are required. 

2. Insurance certificates issued to Owner by Contractor's insurance carrier 
listing coverages as specified in the General and Supplementary 
Conditions. Certificates shall include: 

a) Contractually required Additional Insureds. 

b) Coverage amounts not less than those specified. 

c) Waivers of subrogation. 

3. Construction Performance and Payment Bonds.  

4. Designation of zones, in accordance with Section 013001, on large-scale 
plan or elevation drawings. 

5. Preliminary project schedule, in accordance with Section 013001. 

a) Include itemized list of proposed mock-ups, and schedule for 
completing them, as required in Section 014301. 

6. A brief summary of Contractor’s proposed typical daily schedule (i.e., 
start, end, break times, and meal times). 

7. Designation of Superintendent, as required in Section 013001; include 
statement verifying that Superintendent has authority to make binding 
decisions for Contractor. 
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a) “Superintendent” is used throughout these Project Manual. 
However, Contractor may designate a Foreman to fulfill the duties 
of the Superintendent. 

8. The Binder specified in Section 014301, for review; the binder will be 
returned for use during the Work. 

9. Blank copies of the specified guarantees. 

10. For each Subcontractor: 

a) Copy of fully executed subcontract. 

i. Engineer’s review of such subcontracts is cursory, for the 
limited purpose of confirming that these Contract 
Documents are incorporated. 

b) Insurance certificates (same coverage requirements as Contractor). 

11. Emergency action plan, including: 

a) Emergency contact names and phone numbers for: 

i. Contractor’s office and key personnel. 

ii. Subcontractors’ office and key personnel. 

iii. Supplier of scaffolding or other major equipment, if rented. 

iv. Engineer’s personnel (obtain from Engineer). 

v. Owner’s personnel (obtain from Owner). 

b) General Building Evacuation: Contractor training on building’s 
egress routes from maintenance areas. 

c) Proposed procedures and responsibilities for contractor, property 
management, building maintenance engineering staff, and/or 
building security for each of the following situations: 

i. Equipment malfunction. 

ii. Power outage. 

iii. Life-threatening situation.  

iv. Personal injury or medical emergency. 

v. Severe weather. 

12. Barricading plan, in accordance with Section 015001. 

13. Pre-job damage survey video, in accordance with Section 013001. 

14. Special training certifications required by Owner or OSHA. 

15. If fuel-powered generators are used, submit fuel information in accordance 
with Section 013301 3.02.C. 
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16. If fire extinguishers or other fire suppression equipment will be on-site, 
submit product information and SDS in accordance with Section 013301 
3.02.C. 

17. Other items required in other Sections of these Specifications or the 
General or Supplementary Conditions. 

3.03 POST-CONSTRUCTION SUBMITTALS 

A. Submit “Post-Construction Submittals” at demobilization. 

1. Request for Designation of Final Completion, with completed (initialed) 
punch-list. 

2. Record Documents in accordance with the General Conditions and 
supplementary records showing work performed, batch numbers used, and 
deviations from Contract Documents. 

3. The Binder specified in Section 014301. 

4. Final Application for Payment for the Work, not including retainage. 

5. Completed warranty (Contractor), with no deviations from the approved 
Pre-Construction Submittals. 

3.04 FINAL SUBMITTALS 

A. Submit Final Submittals as soon as they are available (which may be after the 
Contract Time has expired). These submittals need not be issued together, but as 
soon as each is available. 

1. Completed manufacturers’ guarantees, with no deviations from the 
approved blank copies submitted with Pre-Construction Submittals. 

2. Unconditional Affidavit of Release of Liens (for all payments but 
retainage). 

3. Application for Payment for retainage, dated no earlier than the date that 
the last Final Submittal is issued; retainage applications will be rejected 
until all other Final Submittals have been received.  

B. If 90 days after Substantial Completion the Final Submittals have not been 
received by Engineer, Engineer may elect one of the following options, at 
Engineer’s sole discretion: 

1. Designate Final Completion if documents within Contractor’s control have 
been submitted (i.e., not including manufacturers’ guarantees). 

2. Close out the Project without processing Contractor’s Application for 
Payment for retainage (i.e., Contractor forfeits retainage, not as a penalty, 
but as reimbursement to Owner for the additional necessary coordination 
services performed by Engineer). 
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3.05 PROPOSED SUBSTITUTIONS 

A. If a product was erroneously specified, discontinued, or otherwise not available or 
suitable, submit a Request for Information rather than a substitution request; 
Engineer will provide supplemental design information. Otherwise, it is intended 
that the Work shall be completed with the products specified. Further, it is 
essential to obtain competitive bids based on the same products and procedures. 

B. Requirements for proposed substitutions before Bidding are provided in Section 
002113, Instructions to Bidders. Nevertheless, proposed substitutions may be 
considered during construction if one of the following applies: 

1. There is a compelling reason that benefits the Owner, such as cost savings, 
superior availability, or anticipated improved performance; or 

2. If no product was specified in the Project Manual to fulfill a particular 
requirement, or was specified by reference standards or description only, 
then products submitted meeting the specified requirements will be 
considered. 

C. Requests for substitutions accompanied by insufficient data will not be 
considered. No substitution will be considered unless request includes information 
required in the General Conditions and: 

1. A complete description of the proposed substitution. 

2. The name of the material or equipment for which it is to be substituted 

3. Drawings, cuts, samples, performance and test data, and other data or 
information necessary for a complete evaluation. 

4. The proposed increase or decrease in the Contract Time and Contract 
Price. 

D. Submission of a proposed substitution shall constitute a representation by 
Contractor that Contractor has investigated the proposed product and determined 
that it meets or exceeds the requirements of the specified product. 

1. See also the discussion of Contractor’s liability for unexpected 
consequences of substitutions in Section 013001. 

E. If proposed substitutions are not accepted in writing by Engineer or Owner, the 
Work shall be completed with the products and procedures specified for the 
Contract Price and within the Contract Time. 

3.06 APPLICATIONS FOR PAYMENT 

Commentary - Non-Mandatory Information: Engineer considers the AIA’s software to be the 
state of the art for electronic applications for payment. Contractor is encouraged to use it. 

A. Submit Applications for Payment using duly licensed AIA G703 forms. 

1. Ensure math is checked for rounding errors.  

2. Unless otherwise approved in advance, the line items on Applications for 
Payment shall match the line items on the Bid Form. 
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3. Submit an Application for Payment exactly 1 time each month during the 
Contract Time, except if no payment is due. 

4. Unless approved in advance, do not include stored material in the items 
for “Completed and Stored.” Charge only for completed work. 

B. With each Application for Payment, submit: 

1. An updated project schedule. 

2. An affidavit of Release of Liens, conditional for payments applied for and 
not yet received and unconditional for previous payments received. 

a) Engineer’s review of lien releases is for form only, not content. 

3. A spreadsheet summarizing the following items, and the back-up 
documentation for each item: 

a) The quantities performed of Allowance and unit rate work items. 

b) A cumulative accounting of Weather Days encountered to date 
(not just since previous accounting). 

c) Items that may require a Change Order due to an adjustment of 
quantity or any other reason of which Contractor is aware. 

END OF SECTION 
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SECTION 014201 

REFERENCES 

PART 1 -  GENERAL 

1.01 ABBREVIATIONS AND ACRONYMS 

A. The abbreviations and acronyms defined in this Section 014201 are provided as a 
convenience and may not be inclusive of all abbreviations and acronyms used in 
these Specifications: 

1. AFCI: Arc-Fault Circuit Interrupter. 

2. GFCI: Ground Fault Circuit Interrupter. 

3. RFI: Request for Information. 

4. CIP: Cast-In-Place. 

5. CSP: Concrete Surface Profile. 

1.02 REFERENCE STANDARDS 

A. Perform Work in accordance with the latest edition of specified documents from 
the following organizations: 

1. ACI: American Concrete Institute. 

2. ASTM: ASTM International (formerly American Society for Testing and 
Materials). 

3. OSHA: Occupational Safety and Health Administration of the federal 
Department of Labor. 

4. SSPC: Society for Protective Coatings. 

5. SWRI: Sealant, Waterproofing, and Restoration Institute. 

PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

Not Used 

END OF SECTION 
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SECTION 014301 

QUALITY ASSURANCE 

PART 1 -  GENERAL 

1.01 DESIGN INTENT 

A. Engineer designed the Work conveyed in these Contract Documents for Owner’s 
benefit. These Contract Documents are between Owner and Contractor only. 
Nothing contained in these Contract Documents shall create a contractual 
relationship with Engineer. Contractor acknowledges that Engineer owes 
Contractor no duty. 

B. Owner and Contractor acknowledge that the normal design process continues 
throughout construction, as issues arise. Therefore, communication with Engineer 
during construction is essential, and Engineer welcomes Contractor’s comments, 
ideas, and questions. 

C. Contractor shall issue Requests for Information (RFIs) to Engineer in a timely 
manner, in writing (preferably by electronic mail). 

1. Number each RFI. 

2. Indicate the latest date by which a response is needed so as not to delay 
the Work. Allow at least 3 business days after receipt for a response 
(complex issues may require longer to research). 

3. Maintain a log of RFIs showing the status of each. 

4. If practicable, include a proposed solution to each issue raised in an RFI. 

1.02 CONTRACTOR 

A. Maintain an effective quality assurance program, independent of activities by 
Owner, Engineer, or manufacturers. Contractor may not rely on Owner’s 
monitoring nor on Engineer’s monitoring (which is performed on behalf of 
Owner) as a substitute for performing Contractor’s own quality assurance 
program. 

B. Accept sole responsibility for the quality of the Work. 

C. Provide copies of these Specifications and Drawings to subcontractors and 
manufacturers. 

D. Notify Engineer orally, followed in writing, of conditions that Contractor believes 
will yield unsatisfactory performance, or of items of non-conformity between 
these Specifications and manufacturers’ recommendations or instructions, or of 
discovered errors or omissions. Failure to submit written notification shall be 
construed as a representation by Contractor that the Contract Documents are 
acceptable to Contractor, that they are sufficient in scope and detail to indicate 
and convey understanding of terms and conditions for performance and furnishing 
of the Work, and that Contractor reasonably believes the Work will perform as 
intended. 
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E. Maintain a 3-ring binder at the site during the project. Update binder at least once 
per week and allow Engineer to review during site visits. Maintain the following 
information in tabbed divisions: 

1. A copy of the final Specifications and Drawings from the fully signed 
Contract Documents, with annotations showing changes made during the 
Work. 

2. Change Orders, Work Change Directives, and Field Orders. 

3. Correspondence between Contractor, Engineer and/or Owner. 

4. Meeting minutes. 

5. Site visit reports. 

6. Schedules. 

7. Daily logs of work completed and materials used, including batch 
numbers. 

8. Approved submittal product data sheets and SDSs. 

9. Complaint log, listing complaints received from any party of any nature, 
and the actions taken and resolution, with dates. 

10. The other Record Documents listed in the General Conditions. 

1.03 SUPERINTENDENT 

A. Designate 1 person to serve as the site Superintendent. The Superintendent shall 
have a minimum of 5 years experience performing work similar in scope and size 
to this Work. 

B. Use reasonable means to ensure that the same person serves as Superintendent 
from the commencement of the Work through Final Completion. 

C. The Superintendent shall be the single point of contact at the site for 
communication regarding the Work, and shall have the authority to make binding 
decisions for Contractor. 

D. The Superintendent shall remain available at the site at all times that Contractor's 
personnel are performing work at the site.  

E. Superintendent shall remain accessible by a cellular phone during working hours. 

F. For cause, Owner may require replacement of personnel (including 
Superintendent) if they are not fulfilling their duties in the best interests of the 
project. 

1.04 MONITORING AND DEFECTIVE WORK 

A. Engineer intends to periodically monitor the Work for general compliance with 
the design intent and with the Contract Documents, and to observe the progress 
and status of the Work. 

B. During the course of the Work, e-mail Engineer daily to update the progress of 
the work. 
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1. With Engineer’s input, standardize the format and distribution list for the 
daily e-mails, and use the approved format and distribution throughout the 
project. Include complaints and resolutions; weather; number of personnel 
working; work type and locations performed that day; and work type and 
locations planned for next day. 

C. Engineer will make a hand-written report of each site visit. If requested by 
Engineer, Contractor’s Superintendent shall sign each report to acknowledge that 
he has reviewed it, whether or not he agrees with the information reported. 

D. Engineer will provide periodic reports of activities and Defective Work items in a 
timely manner to Owner and Contractor. However, Defective Work shall be 
corrected when it is reported (subject to Owner’s discretion as outlined below), 
regardless of whether the report is timely. 

1. If Engineer or Owner does not discover or report a Defective Work item, 
that item shall not be considered accepted. 

2. Erroneous approval by Engineer or Owner of Work shall not be binding if 
that Work is later discovered to be Defective. 

3. Once reported to Contractor, Defective Work items shall be considered to 
require correction (subject to Owner’s discretion as outlined below) until 
they are actually corrected, regardless whether they are mentioned again.  

E. Notify Engineer at least 48 hours before concealing completed work. Work 
concealed before approval by Owner or Engineer shall be considered Defective 
and shall be uncovered at Contractor's expense. 

F. When a portion of the Work is designated by Engineer or Owner as Defective, 
Contractor shall correct the Defective Work with no increase in the Contract Time 
or Contract Price.  

1. However, at Owner’s sole discretion, Owner may accept the Defective 
Work; then Contractor shall proceed with the remainder of the Work 
without correcting the reported Defective Work, and accept reduced 
payment as recommended by Engineer. This option is reserved for 
situations in which there are compelling issues such that correction by 
Contractor would burden the Owner (e.g., scheduling delays). 

G. When a portion of the Work is designated by Engineer or Owner as Defective, 
Contractor shall promptly investigate the extent to which similar work has the 
same conditions. All similar work shall be considered Defective until the full 
extent of the defective conditions is documented by Contractor to Owner’s 
satisfaction. 

1.05 MANUFACTURER'S REPRESENTATIVES 

A. Ensure that manufacturers’ representatives perform site visits at the beginning, 
regularly during, and at Substantial Completion of the Work. 
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B. Notify Engineer of manufacturers’ representatives planned site visits in a timely 
manner so that Engineer can coordinate his site visits to correspond. Ensure that 
manufacturers visit the site only after notifying Engineer. 

C. Provide to Engineer copies of correspondence obtained from manufacturers 
pertinent to the Work promptly after correspondence is received. 

Commentary - Non-Mandatory Information: It is in the best interest of all parties that 
manufacturers are fully involved in the project, to ensure the successful use of their products. 
Therefore, submittals are required to demonstrate that the manufacturers are familiar with the 
project, and it is required that they visit the site as often as possible. It is the Contractor's 
responsibility to ensure manufacturers’ involvement. 

1.06 CREW QUALIFICATIONS 

A. Contractor’s personnel shall have a minimum of 5 years documented experience 
performing similar work satisfactorily. 

B. Each person performing work on this project shall be individually pre-qualified as 
follows: 

1. Attend a training session with Engineer, during which SWRI’s training 
video will be viewed and discussed. 

a) Contractor shall provide latest edition of SWRI’s training video 
(DVD), as well as a television and DVD player with remote 
control.  

b) Contractor shall also provide a translator if the DVD is not in 
English, or if personnel present do not speak English fluently. 

2. Conduct a mock-up of the Work that individual will perform during 
production, as specified below. 

1.07 MOCK-UPS 

A. Perform a mock-up of each portion of the Work within 7 days after the Contract 
Time commences to run, and at least 7 days prior to commencing production 
work of that type. 

1. Submit a proposed schedule for commencing mock-ups for items not 
commenced within these times, even for those items for which mock-ups 
or production work cannot possibly, reasonably, or obviously be 
commenced within these times. Include the proposed location where each 
product combination will be applied.  

2. Coordinate schedule with Engineer at least 48 hours in advance of 
performing mock-ups. 

3. Ensure that a manufacturer's technical representative is on site to observe 
the mock-ups. 

B. Select areas to perform the mock-ups that are: 

1. Representative of the majority of the typical work on the project. 
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2. Readily accessible by Property Contact for review. 

3. In inconspicuous locations. 

C. The first work performed of each type may be designated as the mock-up, and, if 
accepted, may remain as part of the Work. 

1. Until mock-up is approved, perform no additional work of that type. 

2. Perform the mock-ups using the same materials, preparation and 
application procedures to be used in the production work. The mock-ups 
shall reflect the proposed color, texture, and workmanship expected during 
the work. 

3. On behalf of Owner, Engineer will approve or reject mock-ups. If 
accepted, the mock-ups will establish the standards for the quality, 
appearance, products, and procedures of the Work. 

4. Approval of mock-ups does not constitute waiver of any provisions of the 
Contract Documents unless such deviations are specifically approved in 
writing. 

D. Allow the mock-ups to remain undisturbed during the Work as a standard for 
judging completed work. 

E. Remove and replace rejected mock-ups at no additional cost to Owner. 

PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

Not Used 

END OF SECTION 
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SECTION 015001 

TEMPORARY FACILITIES AND CONTROLS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. Provide or coordinate with Property Contact the use of temporary power, water, 
barriers and other construction facilities. 

PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

3.01 TEMPORARY POWER SERVICE 

A. The Owner will provide limited power on site. Provide gasoline powered electric 
generators for any additional power requirements. 

1. If generator noise disturbs tenants, move them away from the adjacent 
building, perform work After-Hours, or provide noise muffling for the 
generators. 

B. Provide arc-fault and ground fault circuit interrupters on power cords (AFCI and 
GFCI). 

3.02 TEMPORARY WATER SERVICE 

A. Connect to existing water source for construction operations. 

B. Owner will pay cost of water used. Exercise appropriate measures to conserve 
water. 

3.03 TEMPORARY FIRE PROTECTION 

A. Maintain a minimum of 1 30-pound Type ABC Dry Chemical fire extinguisher in 
each work area. 

3.04 DRINKING WATER 

A. Provide drinking water, which shall be cooled in warm weather, for workmen and 
job personnel. Provide containers of water and paper cups at convenient locations 
where work is being executed. 

3.05 BARRICADING 

A. Provide barricades, walk-through sidewalk covers, fences, netting, and signs 
sufficient to: 

1. Completely protect persons and property below and adjacent to work 
areas, and control traffic from exterior walls out to curbs (and beyond if 
necessary) so that the public is not exposed to hazards from the work. 

2. Prevent unauthorized entry into work areas. 
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B. Provide signs, professionally printed in large black letters on a bright background 
color, reading “no parking”, “workers above”, etc., as necessary to supplement the 
barricades. 

C. Barricades may be previously used or rental equipment, but shall be constructed 
with reasonable quality, with straight and plumb lines. Ensure that materials and 
workmanship are commensurate with the building being protected. Paint 
barricades to match building or as required by Owner to minimize aesthetic 
detraction. 

D. Submit a plan-view drawing showing the proposed barricading. 

Commentary - Non-Mandatory Information: As stated elsewhere in the Contract Documents, 
Contractor is solely responsible for site safety, including protecting the public. The exact manner 
of protecting the public is not specified because it is the Contractor’s responsibility. Contractor 
must provide barricades to prevent pedestrians from accessing unprotected areas. Fences may be 
used to direct pedestrians. 

3.06 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary equipment, facilities and materials, prior to Substantial 
Completion. 

B. Clean and repair damage caused by installation or use of temporary services and 
connections. 

C. Restore existing facilities used during construction to pre-construction condition. 

END OF SECTION 
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SECTION 016001 

PRODUCT REQUIREMENTS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. Provisions for the quality and handling of materials. 

1.02 QUALITY ASSURANCE 

A. Provide best available type of the products specified. If there is a cost associated 
with different variants of specified products, include in Contract Price the most 
expensive type. 

B. Comply with the Contract Documents and referenced standards as minimum 
requirements. 

C. Ensure that materials are new (not surplus), first quality (not rejected from other 
projects or “seconds”), and delivered to site in the manufacturer's original, 
unopened, and properly labeled containers. 

D. Ensure that product labels indicate the manufacturer's name; name and type of 
material; color; mixing and installation instructions; and curing time, if 
applicable. 

E. Ensure that containers of those materials having a critical shelf life bear the date 
material was packaged or the expiration date of the material. Remove from site 
material for which the normal shelf life has expired. 

F. Maintain containers in a clean condition, free of foreign materials and residue. 

G. Do not re-use materials or components removed from existing structure, except as 
specifically required or allowed by Contract Documents. 

1.03 DELIVERY 

A. Transport products by appropriate methods to avoid product damage; deliver in 
undamaged condition in manufacturer's unopened containers or packaging. 

B. Provide equipment and personnel to handle products by appropriate methods to 
prevent soiling or damage. 

C. Promptly inspect shipments to ensure that products comply with requirements, 
quantities are correct, and products are undamaged. 

1.04 STORAGE 

A. Store products in accordance with manufacturer’s instructions with seals and 
labels intact and legible. Store sensitive products in weather-tight enclosures; 
maintain within temperature and humidity ranges required by manufacturer’s 
instructions. 

B. Neatly arrange the products in storage to provide access for inspection. 
Periodically inspect products to ensure that they are undamaged and maintained 
under required conditions. 
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1.05 COLOR SELECTION 

A. For each material or product requiring color selection, submit standard color chart 
(or chips or fan, as available from each manufacturer). 

1. Submit 1 copy directly to Owner, to expedite selection. 

2. Submit 1 copy to Engineer at the same time, to facilitate communication. 

3. Maintain 1 copy. 

B. For paints and coatings: 

1. From the submitted color chart, Owner will select up to 4 Preliminary 
Colors for each substrate. 

2. Provide 2 copies of 8-1/2-by-11-inch drawdown card for each Preliminary 
Color selected by Owner (1 for Engineer, 1 for Owner).  

a) Include pigment formula label on the front (coated side) of each 
drawdown card. 

b) Use only non-fading inorganic pigments. 

3. If Owner rejects all of the Preliminary Colors for substrate, repeat the 
process above until Owner selects Test Colors. 

4. Owner will select up to 2 Test Colors for application on mock-up areas. 

5. Provide 1 gallon of coating system topcoat product for each Test Color 
selected by Owner. 

6. Apply a mock-up of each Test Color. Each mock-up shall be a minimum 
of 2-feet by 2-feet. 

C. For sealants and other products: 

1. From the submitted color chart, Owner will select up to 4 Test Colors for 
each substrate for application on mock-up areas. 

2. Apply a mock-up of each Test Color. Each mock-up shall be a minimum 
of 2 feet long. 

D. Owner will select Final Colors from mock-ups. Owner’s approval will be for 
appearance only, and shall not constitute approval of the mock-up for any other 
purpose. 

E. If Owner rejects all of the Test Colors for substrate, repeat this process until Final 
Colors are approved. 

F. No increase in Contract Price will be considered unless Owner fails to select Final 
Colors reasonably efficiently and Contractor obtains approval before incurring 
additional costs. 
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PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

Not Used 

END OF SECTION 
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SECTION 017401 

CLEANING AND WASTE MANAGEMENT 

PART 1 -  GENERAL 

1.01 HOUSEKEEPING 

A. Provide required personnel, equipment, and materials needed to maintain the site 
in a clean condition throughout the project duration. Except as may be specifically 
provided otherwise in the Contract Documents, “clean” shall be construed to 
mean the level of cleanliness generally provided by skilled cleaners using 
commercial quality maintenance equipment and materials. 

B. Use only cleaning materials and equipment that are compatible with the surface 
being cleaned, as recommended by the manufacturer of the materials. 

C. Provide adequate storage for items awaiting removal from the site, with 
appropriate measures for fire safety and the ecology of the surrounding area. 

D. Do not store flammable or odor-causing materials or rubbish overnight or near air 
intakes for building. 

E. Do not allow rubbish to accumulate or to remain on the premises or site beyond a 
reasonable length of time. Remove trash daily from the work area. 

F. Do not drop or throw rubbish or waste from one level to another. 

G. Immediately after unpacking materials, collect and remove from the premises 
packing case lumber or other packing materials, wrappings and other like 
flammable wastes. 

H. Assume sole responsibility for leaving Work, including that performed by 
subcontractors or vendors, in a clean and proper condition, satisfactory to Owner. 

I. Conduct cleaning and disposal operations to comply with local ordinances and 
anti-pollution regulations. 

1. Do not burn or bury rubbish or waste materials on the site. 

2. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint 
thinner, in storm or sanitary drains. 

3. Do not dispose of wastes into streams or waterways. 

1.02 FINAL CLEANING 

A. Remove marks, stains, fingerprints, and soil or dirt from painted, decorated, and 
stained work, ceiling and wall surfaces, window frames and glass, doors, and 
clean as required to leave in first class condition. 

B. Sweep and/or vacuum surfaces clean prior to final payment. 

C. Upon completion of the Work, thoroughly clean the site and surrounding grounds, 
and remove and dispose of trash and rubbish left in the course of the work. 

D. As Work progresses, remove construction soiling from each zone. 
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PART 2 -  PRODUCTS 

Not Used 

PART 3 -  EXECUTION 

Not Used 

END OF SECTION
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SECTION 024113 

SELECTIVE DEMOLITION 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. See table in Section 011101. 

1.02 SEQUENCING AND SCHEDULE 

A. Submit plan for the Work in sufficient detail to demonstrate that it will be 
performed in a safe and prudent manner. 

PART 2 -  PRODUCTS 

A. Not used. 

PART 3 -  EXECUTION 

3.01 PROTECTION 

A. Protect all adjacent work and materials by suitable coverings or other methods 
during the progress of work. Protect against any possibility of flying debris and 
damage. 

3.02 DEMOLITION 

A. Perform all selective demolition work as required to complete the Work in a safe, 
proficient manner. 

B. Remove existing plants and irrigation systems as part of work. Re-install at 
conclusion of work. 

3.03 EXCAVATION AND BACKFILL 

A. Call to identify buried utilities prior to digging. 

B. Remove soil along wall for waterproofing installation as part of the work. 

C. Store soil for re-installation.  

D. Backfill where soil was previously removed. Compact to limit subsidence of the 
soil. Provide additional soil as necessary. 

3.04 DAMAGE 

A. Repair damage at no cost to Owner, or reimburse Owner for cost of repairs of 
damaged to surrounding structure, caused by demolition operations or improper 
storage. Perform repairs to Owner's satisfaction, to the extent that it is returned to 
the pre-construction condition. Submit repair procedures to Engineer prior to 
implementing repairs. 

3.05 CLEANING 

A. Remove all rubbish and accumulated materials of any nature not caused by others 
at the end of each workday. Leave work area in a clean, orderly and acceptable 
condition. 

END OF SECTION 
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SECTION 033111 

COPING AND GUARDRAIL REPAIRS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. See table in Section 011101. 

1.02 QUALITY ASSURANCE 

A. Comply with manufacturer's recommendations for environmental conditions 
under which systems can be applied, including ambient and surface temperatures. 

B. Notify Engineer in writing immediately upon discovery of any adverse condition 
that might affect the performance of the work described in these Specifications. 

C. Welding:  

1. Qualify welding processes and welding operators in accordance with 
AWS "Standard Qualification Procedure". 

2. For fabrication of work which will be exposed to view, use only materials 
that are smooth and free of surface blemishes including pitting, seam 
marks, roller marks, rolled trade names and roughness. Remove blemishes 
by grinding, or by welding and grinding, prior to cleaning, treatment, and 
application of surface finishes.  

3. Comply with AWS code for procedures, appearance and quality of welds, 
and methods used in correcting welding work. Assemble and weld built-up 
sections by methods that will produce true alignment of axis without warp. 

4. Weld corners and seams continuously to comply with AWS 
recommendations and the following: 

a) Use materials and methods that minimize distortion and develop 
strength and corrosion resistance of base metals. 

b) Obtain fusion without undercut or overlap. 

c) Remove welding flux immediately. 

d) At exposed connections, finish exposed welds and surfaces smooth 
and blended so that no roughness shows after finishing and contour 
of welded surface matches those adjacent. 

PART 2 -  PRODUCTS 

2.01 COPING AND GUARDRAILS 

A. Re-use existing coping. 

B. Re-use existing guardrails. 

2.02 COPING RE-INSTALLATION ACCESSORIES 

A. Dowels: 3/4-inch formed stainless steel Type 304 or 316L, 2 inches long.   
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B. Shims: plastic, sized as required for application. 

C. Thin-Set Mortar: “Laticrete 4237 Thin-Set Mortar Additive” and “Laticrete 211 
Crete Filler Powder”, as manufactured by Laticrete International, or approved 
equal. 

D. Thick-Set Mortar: “Laticrete 226 Thick Bed Mortar Mix” and “Laticrete 3701 
Mortar Admix”, as manufactured by Laticrete International, or approved equal. 

E. Injectable mortar: “HIT-RE 500SD”, as manufactured by Hilti, or approved equal. 

2.03 COPING PATCHING MATERIALS 

A. Resin: “Custom System 45 Type CN” by Edison Coatings, Inc. (Edison), 
Plainville, CT, (800) 341-6621. Prepare color-match samples using pieces of 
concrete to be patched. See Section 016001 for color selection process. 

B. Primer and Bonding Agent: “System 49-CPBA” by Edison.    

C. Surface retarder: “System 22 Set Retarder” by Edison. 

D. Aggregate: crushed stone aggregate to match existing exposed aggregate in 
precast concrete.  

PART 3 -  EXECUTION 

3.01 PREPARATION 

A. Remove and store existing guardrails. Exercise care in removing guardrail to 
ensure the surrounding coping is not damaged. 

1. Use mechanical means to remove existing grout or epoxy from guardrail 
stanchions. 

2. Repair existing guardrails and replace missing components by welding 
and mechanical means. 

3. Paint guardrails to match existing and east guardrail according to Section 
099101. 

B. Remove and store existing coping on top of wall. Exercise care in removing 
coping to ensure the surrounding concrete is not damaged. 

1. Use mechanical means to remove existing mortar from coping. 

2. Identify each coping unit with a unique number and note location on 
drawings so that coping can be re-installed at same location.  

3. Document and notify Engineer of any unexpected condition after 
removing coping, such as evidence of water infiltration.  

4. Protect concrete and adjacent surfaces from damage during removal and 
storing of materials.   

5. Mask surrounding materials as necessary to prevent damage.   

C. Drill corresponding holes for dowels in CIP concrete wall and coping units. 
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D. Install dowels into top of CIP concrete wall. Ensure equal spacing between 
vertical guardrail posts with minimum 2 dowels per coping unit. 

E. Install waterproofing, sheet metal, and counterflashing according to Section 
071250. 

3.02 COPING INSTALLATION 

F. When ready to set coping, apply thin-set mortar. 

1. Before setting, ensure that the coping units are clean, free of dirt and 
foreign matter, and dry on all sides. 

2. Apply thin-set mortar to substrate with the flat side of the trowel, pressing 
firmly into place. Comb on additional thin-set mortar with the notched 
side. Use proper sized notched trowel to insure full bedding of the coping 
panel.  

3. Spread as much thin-set mortar as can be covered with coping within 15 
minutes. 

4. “Back-butter” coping to provide full bedding and firm support.  

G. Place coping into wet, sticky thin-set mortar and beat in using a beating block and 
rubber mallet to embed coping and adjust level. 

1. Match pattern and configuration of coping prior to removal and ensure 
that joints line up. 

2. Remove excess mortar and mortar droppings with a trowel after units have 
been laid. Clean all surfaces fully. 

3. Clean joints to allow for sealant and backer rod installation.  

4. Do not pound or move coping units after they are set in position. Where an 
adjustment must be made after mortar has started to harden, remove 
mortar and replace with fresh mortar. 

H. If coping is damaged during removal or re-installation, repair Coping Patching 
Materials according to Manufacturer’s instructions. 

I. Install sealant in coping joints according to Section 079201. 

3.03 GUARDRAIL INSTALLATION 

A. At inconspicuous location (underside) of stored coping, apply injectable mortar to 
test color stability. 

B. Install guardrail in previous locations with injectable mortar. Ensure guardrail is 
plumb and level. 

C. After mortar has fully cured based on the manufacturer’s instructions, install fillet 
sealant at guardrail-to-coping joint according to Section 079201. 
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3.04 REJECTION CRITERIA 

A. The Work may be rejected for any non-compliance with these Contract 
Documents, including the referenced industry standards and manufacturer’s 
recommendations. In particular, the following Rejection Criteria are listed for 
Contractor’s convenience; this list may not be exhaustive or comprehensive: 

1. Coping not matching the existing configuration or specified tolerances. 

2. Coping joints not lining up with adjacent joints. 

3. Coping not adequately cleaned.  

4. Guardrail is not plumb and level or does not match the existing 
configuration. 

END OF SECTION 
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SECTION 071251 

WATERPROOFING MEMBRANE 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. See table in Section 011101. 

1.02 QUALITY ASSURANCE 

A. Contractor Qualifications: 

1. Contractor must have minimum 5 years of successful experience in 
installation of self-adhering waterproofing membrane systems. 

2. Contractor must be approved by the membrane manufacturer for 
installation of their products. 

B. Manufacturer Qualifications: 

1. Upon completion of the installation, a technical representative of the 
membrane manufacturer must perform an inspection to confirm that the 
waterproofing system has been installed in accordance with 
manufacturer’s published specifications and details. 

1.03 SUBMITTALS 

A. Provide written documentation that installers have attended and passed 
application course required by waterproofing membrane manufacturer. 

1.04 PRODUCT DELIVERY, STORAGE AND HANDLING 

B. Deliver materials to jobsite on pallets. Provide cover on top and all sides, 
allowing for adequate ventilation. 

C. Do not allow waste products (petroleum, grease, oil, solvents, vegetable or mineral 
oil, animal fat) or direct steam venting to come in contact with primary or 
secondary waterproofing materials. 

D. Store primer, mastic, protection course, rubberized asphalt, waterproofing 
membranes, and sheet membrane flashing materials in a dry area away from high 
heat, flames or sparks. 

E. Store only as much material at point of use as required for each day's work. 

1.05 PROJECT CONDITIONS 

F. Comply with manufacturer's recommended minimum and maximum installation 
temperatures. Work may be continued in cold, dry weather providing that all 
provisions of these specifications are observed. 

G. Conduct no work on damp, wet or snowy surfaces. Be prepared to immediately 
protect incomplete installations from damage by inclement weather, which may 
occur unexpectedly. The Contractor will be held responsible for protecting 
installed waterproofing membrane from damage. 
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PART 2 -  PRODUCTS 

2.01 MANUFACTURER 

A. Basis of Design: Carlisle Coatings and Waterproofing 

1. Obtain waterproofing membrane systems including primer, protection 
course, drainage composite insulation, filter fabric, and flexible flashing 
from a single source supplier for required warranty. 

2.02 WATERPROOFING MEMBRANE 

A. Below-grade Waterproofing Membrane: “MiraDRI 860/861” as manufactured by 
Carlisle Coating and Waterproofing. 

B. Waterproofing Membrane: “CCW 705” as manufactured by Carlisle Coatings and 
Waterproofing. 

C. Primer: “CCW-702” as manufactured by Carlisle Coatings sand Waterproofing. 

D. Liquid Component Membrane/Mastic: “LM-800XL” as manufactured by Carlisle 
Coatings and Waterproofing. 

2.03 PROTECTION COURSE 

A. Protection Course: “CCW 200V” as manufactured by Carlisle Coatings and 
Waterproofing. 

a. Adhesive: “CCW MiraSTICK Waterproofing Adhesive” as manufactured by 
Carlisle Coatings and Waterproofing. 

2.04 DRAINAGE COMPOSITE 

A. Drainage composite: “CCW MiraDRAIN 6000” as manufactured by Carlisle 
Coatings and Waterproofing. 

2.05 ACCESSORIES 

A. Expansion Anchors: 

1. Type: Round head expansion type, with zinc alloy sheath and stainless 
steel drive nail, one inch in length. 

a) Application: Mechanical attachment of sheet metal to concrete or 
masonry wall surfaces. 

b) Acceptable Product:  Hilti Metal HIT Anchor, as manufactured by 
The Hilti Corporation. 

B. Sheet metal and counterflashing: 

1. Stainless Steel: Type 304, predrilled or punched, with no burrs or sharp 
edges. 

2. Specifcation: Conform to ASTM A240/A240M. 

3. Size: Minimum 24 gauge. 

4. Finish: Standard 2B (dull, cold rolled). 
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PART 3 -  EXECUTION 

3.01 EXAMINATION 

A. Inspect and repair concrete surfaces as required to provide proper substrate to 
receive waterproofing membrane. Ensure that all surfaces are free of voids, 
spalled areas, loose aggregate and sharp protrusions. Apply parge coat of repair 
material at architectural precast concrete panels with coarse aggregate visible to 
provide smooth and clean surface. Install sheet metal flashing to bridge cavity. 

B. The Contractor and manufacturer's technical representative will be responsible for 
inspecting the wall surfaces, and verifying that no conditions are present which 
may prevent or otherwise interfere with the installation of the proposed 
waterproofing installation. 

C. Report in writing any adverse condition that might affect the performance of the 
waterproofing membrane to Engineer. Absence of such notification will constitute 
the Contractor's and manufacturer's verification that existing conditions will allow 
the installation of the system in accordance with the plans and specifications, as 
well as the manufacturer's guarantee requirements. 

3.02 PREPARATION 

A. Substrate Condition: 

1. Remove existing waterproofing membrane from existing surfaces in 
accordance with the manufacturer's requirements. Use appropriate 
methods to achieve clean substrate surfaces; perform either shot-blasting 
or sand-blasting. 

2. Ensure that concrete surfaces are dry to the touch prior to application of 
waterproofing membrane. 

3. Ensure that all surfaces to receive waterproofing membrane are free of 
mortar splashes, honeycombs, dirt, dust, oil, grease, form release agents, 
loose particles, previous membranes or other foreign substances which 
might interfere with bonding of new waterproofing membrane. 

4. Perform adhesion tests, as recommended by membrane manufacturer, 
throughout the waterproofing membrane application. 

5. Do not proceed with membrane installation until substrate conditions 
comply with the manufacturer’s guarantee requirements. 

3.03 WATERPROOFING MEMBRANE INSTALLATION 

A. Follow manufacturer’s installation instructions. 

B. Adhesion Test: Verify that substrate is prepared in accordance with manufacturer’s 
recommendations for adhesion by applying a test patch of membrane material and 
check adhesion according to manufacturer’s test procedures. 

C. Fill cracks greater that 1/8-inch wide with a 60 mils minimum thick coat of liquid 
component membrane. 
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D. Seal pipes, conduit, anchors and other items penetrating waterproofing with liquid 
component membrane.  Ensure penetrations are watertight. 

E. Apply primer over concrete substrate at a minimum coverage rate of 500 square 
feet per gallon. Prime only areas that will be covered by waterproofing membrane 
in the same day. Lap successive application 5-inches minimum in the direction of 
flow. 

F. Install 1-Ply Self-Adhering Membrane: 

1. Install 1 layer of self-adhering membrane.. 

2. Ensure that all side laps are 5-inches minimum. Trowel-apply liquid 
component over all laps and seams with liquid component membrane. 

3. Apply waterproofing membrane in maximum 8-foot lengths. Press all 
membrane in place with steel (linoleum) roller during application. 

4. Overlap edges and seams must be at least 5 inches. Apply succeeding 
sheets with a minimum 5-inch overlap and stagger end laps.  Roll or press 
the entire membrane firmly and completely as soon as possible. 

5. Patch misaligned or inadequately lapped seams with membrane. Slit all 
fishmouths, overlap the flaps, and repair with a patch of membrane and 
press or roll in place. Seal edges of the patch with a troweling of liquid 
component membrane. Seal laps located within 12 inches of all corners 
with a troweling of liquid component membrane. 

6. Ensure that outside corners are free of sharp edges. Install a fillet at inside 
corners formed with liquid component membrane, latex modified cement 
mortar or epoxy mortar. Install an 11-inch wide strip of membrane 
centered on the corner. Install membrane over the treated inside and 
outside corners. 

7. When weather conditions require, provide temporary enclosure (tarps), 
protection, temporary heat, and ventilation as may be required to properly 
perform the work. 

8. Transition between waterproofing membrane and below-grade 
waterproofing membrane as recommended by Manufacturer. 

3.04 PROTECTION COURSE INSTALLATION 

A. Follow manufacturer’s installation instructions. 

B. Adhere the protection course to the prepared membrane surfaces with solvent 
based adhesive 4 inches wide along the perimeter of the protection course board, 
using either a brush or a roller. 

C. Place 3 ribbons of the adhesive on both the surface of the waterproofing 
membrane and on the protection course. Allow the adhesive to dry for 5 to 10 
minutes, then adhere the surfaces together. 

D. Overlap adjoining rolls a minimum of 2 inches to ensure complete coverage. 
Overlap fabric in the direction of water flow. 
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3.05 DRAINAGE COMPOSITE INSTALLATION 

A. Follow manufacturer’s installation instructions. 

B. Adhere the drainage composite panels to the prepared membrane surfaces with a 
mastic or two-sided tape. 

C. Install panels with filter fabric side on top. 

D. Connect adjacent panels at the longitudinal edge by pulling the filter fabric back 
to expose the flange. Place a small amount of 2-sided tape or mastic on the flange. 

E. Place flangeless edge of the panel on top of the flange of the adjacent panel and 
butted dimple to dimple. Panel end attachment should be completed by pulling the 
filter fabric back to expose 2 rows of dimpled core. The end of the next panel may 
be placed over 2 dimples and interlocked. All connections should be completed in 
shingle fashion so that moisture will flow with the overlap and not against it. 

F. Overlap adjoining panels 3 inches to ensure complete coverage. Overlap fabric in 
the direction of water flow. Cover all terminating edges with the filter fabric flap 
by tucking it behind the core. 

G. Avoid placing point loads on the prefabricated drainage composite that might 
puncture the filter fabric. 

H. Penetrations and Protrusions: Cover all terminal edges with the integral fabric flap 
by tucking it around the edge of the core and securing it. At protrusions, cut the 
core around the protrusion, cut an “X” in the fabric, and tape the fabric around the 
protrusion. Dirt and concrete must not infiltrate the core. 

3.06 PROTECTION 

A. Leave all construction in a watertight condition at the end of each working period. 
Contractor will be held responsible for leaks that occur below the Work. 

B. Keep traffic over completed waterproofing work to an absolute minimum. Where 
traffic is unavoidable, all work must be adequately planked or boarded as required 
for proper protection of installed materials. 

END OF SECTION 
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SECTION 079201 

SEALANT INSTALLATION AND REPLACEMENT 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. See table in Section 011101. 

1.02 QUALITY ASSURANCE 

A. Use only applicators that are SWRI-trained. 

B. Perform Work in accordance with technical publications of SWRI; the FGMA 
Sealant Manual published by GANA; ASTM C1193; and the manufacturer's 
written recommendations.  

C. Ensure that sealant manufacturer's representative regularly inspects joints for 
proper application of sealant. 

D. Perform field adhesion testing on all substrates immediately after receiving notice 
to proceed. Allow in Contract Time adequate time for curing and testing adhesion 
prior to commencement of production work. Perform testing in accordance with 
ASTM C1521.  

E. After minimum 7 days’ cure of the installed materials, Engineer will make up to 
10 test cuts in each zone as the basis for determining quality of completed work in 
that zone; these test cuts will be referred to as “Record Cuts.” The Record Cuts 
will not necessarily be taken on a random basis, but may be selected by Engineer 
in his sole judgment to best characterize the future performance of completed 
work. Additional test cuts or other investigations may be made during the 
progress of the work to characterize quality and to determine beneficial changes 
in installation methods. Re-seal all test cuts at no additional cost to Owner. 

F. The criteria for evaluating each Record Cut will include performance (adhesion 
and cure), installation practices (cleaning, priming, backing, and filling), and 
dimensional control. A Record Cut that indicates deficiency in any of these 
categories will be recorded as defective. 

G. Owner, at its sole discretion, may require that defective work be replaced at no 
additional cost in the vicinity of individual Record Cuts; or may accept the 
defective work to remain and adjust the payment. 

H. If any 3 Record Cuts in 1 zone are recorded as defective, remove that zone’s 
application of materials and redo Work at no additional cost to Owner. After re-
installation, the zone will be re-evaluated with up to 10 new Record Cuts.  

PART 2 -  MATERIALS 

2.01 PRODUCTS 

A. Sealant: Dow Corning 756 SMS Building Sealant. Submit manufacturer's 
standard colors; see Section 016001 for color selection process. Supply sealant in 
sausage tubes only.  
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1. Where sealant joint color changes within the same continuous joint, 
coordinate work to ensure a clean and aesthetically acceptable appearance 
at sealant color transitions.  

B. Primer: Use primer on all substrates receiving new sealant. 

1. For non-porous substrates: Dow Corning 1200 OS primer. 

2. For porous substrates: Dow Corning Primer P. 

3. Other primers may need to be substituted; test multiple primers during 
mock-up to obtain optimum adhesion. 

2.02 ACCESSORIES 

A. Backer rod:  bi-cellular cylindrical sealant backer rod complying with ASTM 
C1330, Type B, such as SofRod or ITP Soft Type Backer Rod. Provide a range of 
sizes to ensure that installed backer rod is compressed 25 percent of joint width. 

1. For horizontal joints at sidewalk level that are greater than or equal to 3/8 
inch wide: Everlastic Closed Cell Neoprene Type NN-5, expanded 
neoprene rubber, manufactured by Williams Products, Inc. 

B. Bond-breaker tape: Pressure sensitive adhesive polyethylene tape, as 
recommended by sealant manufacturer. 

C. Masking Tape: Non-staining, non-absorbent, compatible; high-temperature, if 
necessary. 

D. Flags: For marking test cuts. 

E. Plastic squirt bottles, for applying primer; similar to a ketchup bottle. 

F. Solvent, for joint cleaning: Non-corrosive, non-staining type recommended by 
sealant manufacturer; compatible with joint forming materials. Check the quality 
of each batch of solvent by wiping on a mirror to ensure that no residue is left 
after drying. 

G. Cloth: 100 percent cotton, lint-free cloth. 

1. One acceptable source is Dallas Wiping Materials, Inc., (800) 522-8875. 

H. Brush (for primer application): Natural fiber-bristled. 

Commentary - Non-Mandatory Information: It is very important to provide cleaning cloths, 
brushes, and solvent that are not contaminated with trace amounts of hydrocarbons, which can 
interfere with sealant bond. For example, polyester fabric rags or plastic-bristle brushes can 
dissolve and be deposited on the substrate by cleaning solvents. Therefore, 100 percent cotton 
cloth is specified, and each batch of solvent must be tested for purity. 

PART 3 -  EXECUTION 

3.01 GENERAL 

A. Verify sealant and primer compatibility (non-reactive) and adhesion to substrates. 

B. Commencing installation of sealant implies that Contractor has inspected and 
accepts the existing conditions. Notify Engineer of: 
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1. Non-compatible materials adjacent to sealant and do not proceed until 
resolved. 

2. Joints wider than 1 inch before sealing. 

Commentary - Non-Mandatory Information: Wide joints require special filling and tooling 
procedures. 

3. Loose substrate components that move during sealant installation or 
replacement. 

C. Remove, clean, prime, and back no more area than can be sealed in the same day. 
Take precautions to protect interior from infiltration through open joints that 
cannot be completed due to unanticipated changes in weather. 

D. Protect exterior, landscaping, ground, and adjacent personal and real property 
from damage, staining, and discoloring. 

E. Apply masking tape adjacent to joint faces.  

F. Complete necessary repair work to substrates before commencing sealant work, 
including coping installation. 

3.02 PREPARATION 

A. Remove existing mortar and sealant from specified joints. Remove existing 
mortar sealant residue or exudate adhered to joint faces until free of 
contamination and laitance. 

B. Grind joints with power grinders to clean substrate. Use care to ensure that 
grinder stays in joints, and does not skip across face of substrates. Avoid 
scratching substrate surfaces with grinder. Grind edges to a smooth, clean, 
uniform width and profile.  

1. Prior to performing work, submit a written protocol outlining the 
procedures of how damage will be prevented and uniform joint widths will 
be maintained on the podium. 

2. Inform Engineer immediately if grinding damages coping. If coping  
is scratched, it may need to be repaired or replaced at no cost to 
Owner. 

C. Slightly round corners of coping at joint intersections, approximately 1/8-inch 
radius, to avoid sharp corners in sealant joints. 

D. Use care to avoid chipping the face of substrate along edges by grinding. Preserve 
a smooth interface between face of substrate and face of sealant. 

E. At existing chips at edges of substrate (if any): Fill flush with face, tool concave 
and each chip in edge.  

F. Widen narrow joints to maintain specified joint dimensional tolerances. If 
possible, install coping to maintain specified joint dimensional tolerances and do 
not widen. Widen joint to the following minimum width unless otherwise shown 
on Drawings. 



 

Building Diagnostics Project No. 111-3820-A02  State Preservation Board 
© June 26, 2016 079201-4 Capitol Extension Garage – Coping Repairs 

1. All joints: 3/8 inch.  

G. Provide each crew with a check blocks to confirm adequate joint width before 
sealing. If check block does not easily fit into joint, grind edges to uniform 
minimum width so that check block can be slid along joint easily.  

H. Take precautions to avoid damaging shims and lateral anchors, if encountered in 
joints. 

1. Grind such obstructions back from substrate surface a uniform 1/4-inch. 

2. Butt backer rod up to each side of obstruction, and transition between 
backing materials and obstruction with continuous bond-breaker tape 
extending at least 3 inches each side of obstruction. 

3.03 CLEANING 

A. Follow sealant manufacturer's instructions for cleaning. 

B. Wear protective clothing while using solvent. Do not allow solvent to contact 
human skin. 

C. Clean joint faces with clean cloth and solvent approved by the sealant 
manufacturer. Remove all dirt, grease, loose materials, water and other foreign 
matter that might impair adhesion of sealant. 

D. Do not contaminate solvent source container. Dispense small amount into 
separate container, keep lid on source container, and apply from separate 
container. 

E. Apply solvent using clean cloth. Remove solvent with second clean cloth. 
Continue wiping with new clean cloths until cloths come away clean. 

3.04 PRIMING 

F. Apply primer to all substrates to receive sealant. Strictly adhere to sealant 
manufacturer's instructions for primer application. 

G. Do not contaminate primer source container. Dispense small amount into separate 
squirt bottle. Keep lid on source container, and apply primer from separate 
container. Discard primer left in separate container at end of day. 

H. Wear protective clothing while using primer, which contains solvent. Do not 
allow primer to contact human skin. 

I. Apply primer using a clean cloth or paintbrush.  

J. Do not over-apply primer. Avoid primer drips, runs, skips, or voids. 

K. Wipe off primer with second clean cloth. 

L. Follow manufacturer’s recommendations for primer flash- or dry-time prior to 
sealant application. Re-prime joints that are not sealed the same day that they are 
primed. 
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3.05 JOINT SHAPE AND SIZE 

A. Form joint shape and size in accordance with sealant manufacturer's published 
recommendations, ASTM standards, and as shown on Drawings. Use butt-joint 
profile wherever practicable; use fillet-joint profile where minimum joint 
dimensions cannot be achieved with butt-joint profile. 

B. Butt joints: 

1. Supply each crew with multiple diameters of backer rod to accommodate 
varying joint widths. Examine each joint and size backer rod to achieve 
required depth and compression. Do not twist multiple pieces of backer 
rod together; use appropriately sized backer rod.  

2. Use longest pieces of backer rod practicable to reduce number of 
discontinuities in backer rod. Make cuts using scissors; do not tear backer 
rod. 

3. Butt ends of backer rod tightly together at necessary cuts. Establish and 
maintain a consistent procedure for backing at intersections. Bending 
backer rod around joint corners is not acceptable. 

4. Use bond-breaker tape if joint depth cannot accommodate backer rod. 

5. Use a depth guide to ensure that depth of backer rod remains uniform, 
with no sudden changes in depth, so that cured sealant depth approximates 
one half the width of the joint. In all joints, ensure that the depth remains 
within the following tolerances: 

a) Depth of sealant at center of joint shall not exceed width of joint; 
and 

b) Maximum sealant depth at center of joint shall not exceed 1/2 inch; 
and 

c) Minimum sealant depth across any section shall be at least 1/4 
inch. 

6. Replace backer rod that becomes wet; do not seal over wet backer rod. 

7. Apply sealant with appropriate equipment and pressure to ensure 
penetration of sealant into required joint depth. 

8. Push sealant ahead of nozzle and slightly overfill joints to avoid air voids. 

9. Immediately dry tool sealant beads smooth and slightly concave. 

10. At joint between coping and remaining architectural concrete panels or 
CIP concrete: provide 1-inch wide weep (gap) to allow drainage. 

C. Fillet joints: 

1. Maintain at least 1/4-inch adhesion “bite” on each substrate. 

2. Maintain a nominal 1/4-inch (absolute minimum 1/8-inch) “throat” 
thickness, measured as shown on Drawings. 
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3. Examine joint dimensions and size backer rod to achieve required depth. 
Use bond-breaker tape in joints too small for backer rod. 

4. Use longest pieces of backer rod practicable to reduce number of 
discontinuities in backer rod. Butt ends tightly together at necessary cuts. 

5. Push sealant ahead of nozzle and slightly overfill joints to avoid air voids. 

6. Dry tool sealants smooth and triangular. Do not tool concave; avoid 
feather-edging sealant. 

D. Do not install sealant in wet joints. Allow adequate time for retained moisture in 
saturated materials to evaporate. Ensure that joints are thoroughly dry before 
proceeding. Use hot air guns if necessary to speed drying. 

E. If moisture continues to impede installation of sealant, follow these special 
procedures: 

1. Clean the joint with MEK, using 2-rag wipe method. 

2. Prime the joint as specified above. 

3. Skim-coat the substrates with sealant so that it will cure quickly. 

4. Continue with normal sealant installation, filling remainder of joint with 
sealant. 

F. Ensure that sealant does not mix with solvent in application equipment (bulk-
loader guns). If guns are cleaned with solvent after each use, allow guns to 
thoroughly air dry before reloading. 

G. After dry tooling, joints may be wet-tooled (“slicked”) with clean, potable water; 
do not use lubricant, solvent, or detergent. 

H. After final tooling, do not disturb sealant until sealant is fully cured. Ensure that 
sealant is full smooth bead, and free of ridges, wrinkles, sags, air pockets and 
embedded impurities. 

Commentary - Non-Mandatory Information: Dimensional control is critical to the durability 
of sealant joints. Therefore, it is important to establish procedures during the mock-ups for 
backing each type of joint. Maintaining the dimensional tolerances will be strictly enforced. 

3.06 CLEANING 

A. Remove masking tape immediately after tooling. 

B. Scrape excess sealant off face of substrates with a single-edged razor immediately 
after tooling and before curing; or, if more effective, after curing. 

C. Clean building surfaces, grounds, or adjacent property soiled by Work of this 
Section. 

3.07 PROTECTION 

A. Protect sealant installation from damage, rain, or irrigation water until curing is 
completed. 
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3.08 REJECTION CRITERIA 

A. The Work may be rejected for non-compliance with these Contract Documents, 
including referenced industry standards and manufacturer’s recommendations. In 
particular, the following Rejection Criteria are listed for Contractor’s 
convenience; this list may not be exhaustive or comprehensive: 

1. Poor sealant adhesion.  

2. Poor sealant cure. 

3. Foreign materials on substrate in adhesion “bite” area of joint. 

4. Lack of priming or excess priming. 

5. Sealant depth too deep, too shallow, or non-uniform. 

6. Joint too narrow. 

7. Non-uniform width of continuous joints.  

8. 3-sided adhesion, or bond-breaker not full width of joint. 

9. Scratches on substrate, such as caused by grinder. 

10. Transitions between different sealant colors within the same joint are not 
neat.  

11. Poor aesthetic appearance of finished joints, including ridges, wrinkles, 
sags, air pockets, or embedded impurities. 

 

END OF SECTION 
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SECTION 099101 

REMEDIAL PAINTING 

PART 1 – GENERAL 

1.01 SECTION INCLUDES 

A. See table in Section 011101. 

B. "Paint" as used herein means all coating system materials, including primers, 
emulsions, enamels, stains, sealers and fillers, and other applied materials whether 
used as prime-, intermediate-, or finish-coats. 

1.02 MOCK-UP 

A. Designate a small area to serve as the mock-up for cleaning, priming, and painting 
to ensure covering rates and to verify application technique. Notify Engineer at 
least 24 hours prior to each stage of the mock-up. 

B. Apply paint in mock-up area on each substrate for Owner’s final approval of 
color(s). 

1.03 QUALITY ASSURANCE 

A. Perform all work in accordance with pertinent technical publications of the 
Society for Protective Coatings (SSPC).  

1.04 SITE CONDITIONS 

A. Comply with manufacturer's recommendations for environmental conditions 
under which systems can be applied, including ambient and surface temperatures. 

B. Notify Engineer in writing immediately upon discovery of any adverse condition 
that might affect the performance of the work described in these Specifications. 

PART 2 -  PRODUCTS 

2.01 PAINT 

A. “DEVTHANE 379 UVA” aliphatic urethane high gloss enamel coating, as 
manufactured by Devoe High Performance Coatings. 

1. Submit manufacturer's standard colors; see Section 016001 for color 
selection process.  

2. Dry Film Thickness: 3.0 mils minimum per coat. 

2.02 PRIMER 

A. Pre-primer: “PRE-PRIME 167” Penetrating Sealer, as manufactured by Devoe 
High Performance Coatings. 

B. Prime Coat: “DEVRAN 224HS” High Build Epoxy Coating, as manufactured by 
Devoe High Performance Coatings. 

2.03 MIXING AND TINTING 

A. Deliver paints ready-mixed to job site. 
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B. Accomplish job mixing and job tinting only when acceptable to Engineer. Use 
only thinners approved by paint manufacturer, and use only within recommended 
limits. 

C. Brushes and rollers: various sizes, as needed. 

D. Low-pressure, airless spray equipment, if using. 

E. Masking: clear plastic. 

2.04 CLEANING MATERIALS 

A. Provide detergent(s) or cleaner(s) safe for application on exposed metals and 
surrounding building materials. Ensure that cleaners are compatible with sealant 
materials. Perform spot testing to ensure efficacy and compatibility of cleaner 
prior to general use. 

B. Equipment and abrasives for sandblasting (if used). 

C. Water, clean and potable. 

PART 3 -  EXECUTION 

3.01 GENERAL 

A. Perform all work of this Section in accordance with paint manufacturer's 
recommendations. 

B. Ensure that substrate repairs and sealant work are completed prior to paint 
application or work is performed sufficiently far away to not interfere with other 
work. 

C. Verify paint compatibility (non-reactive) and adhesion to all substrates. Apply test 
patch of coating for adhesion test and color approval. 

D. Notify Engineer of non-compatibility of substrates and paint, and do not proceed 
until resolved. 

E. Remove building components if necessary for complete coating of the adjacent 
surfaces; retain them in a manner to prevent damage; store them in a location 
approved by Property Contact. Following completion of painting in each area, 
have items reinstalled by workers skilled in the appropriate trades. 

F. Commencement of paint application implies that Contractor has inspected and 
accepts the existing surface conditions. 

3.02 PREPARATION 

A. Provide transparent masking over materials not to be coated prior to surface 
preparation and painting. 

B. Protect exterior of building, landscaping, ground, and adjacent personal and real 
property from damage, staining, and discoloring.  

C. Wear protective gloves, goggles, clothing, etc. as recommended by paint 
manufacturer. 
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D. Proceed with cleaning in a systematic manner, from the top to the bottom in all 
areas. Schedule cleaning and painting so that dust or other contaminants from 
cleaning process will not fall on wet, newly painted surfaces. 

E. Ensure that any substrate repairs and sealant work are completed prior to paint 
application. 

3.03 CLEANING GUARDRAILS 

A. Prepare metal surfaces before applying paint in accordance with SSPC-SP 3 
Power Tool Cleaning. 

B. Apply primer to metal substrates within 24 hours after cleaning; do not allow 
flash rust to appear. If not primed within 24 hours, re-clean as required above. 

3.04 APPLY PRIMER 

A. Properly mix and apply primer to substrates per manufacturer’s recommendations. 

3.05 APPLY PAINT 

A. Ensure that all substrates are thoroughly dry before paint application. 

B. Apply all materials under adequate illumination, evenly spread and smoothly 
flowed on with proper equipment in accordance with paint manufacturer's 
recommendations. 

C. Apply products by experienced craftsmen in a workmanlike manner. Drips, runs, 
sags, holidays or splatters will not be acceptable. 

D. Apply at least 2 coats of paint, separated by the drying time recommended by the 
manufacturer. Achieve at least manufacturer’s minimum dry film thickness for 
each coat. Ensure that coverage and “hide” are complete. When color, stain, dirt 
or undercoats show through the final coat of paint, cover the surface with 
additional coats of finish, at no expense to the Owner, until a paint film or 
uniform finish, color, appearance and coverage is achieved. 

E. Extend paint behind obstructions as necessary to maintain the system integrity 
and to provide a uniform appearance. 

F. Remove masking materials and excess coating immediately after application. 

3.06 CLEAN-UP 

A. Clean building surfaces, grounds, landscaping or adjacent property soiled by work 
of this section, including overspray. 

B. Upon completion, remove all paint, stains, splatters, etc., from any surface not 
designated to be painted. Any stained or ruined surface shall be repaired or 
replaced to the satisfaction of the Owner at no additional expense. 

C. Do not allow accumulation of empty containers or other excess items except in 
areas set aside for that purpose. 

D. Prevent accidental spilling of paint materials. In event of spill: 
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1. Remove spilled material and waste or other equipment used to clean up 
spill. 

2. Clean surfaces to their original undamaged conditions. 

3.07 PROTECTION OF FINISHED WORK 

A. Close off freshly painted areas from public access, or conspicuously mark with 
“wet paint” signs. 

B. Protect coating from damage, rain, or irrigation water until proper curing is 
completed. 

3.08 REJECTION CRITERIA 

A. The Work may be rejected for any non-compliance with these Contract 
Documents, including the referenced industry standards and manufacturer’s 
recommendations. In particular, the following Rejection Criteria are listed for 
Contractor’s convenience; this list may not be exhaustive or comprehensive: 

1. Poor paint adhesion.  

2. Paint is applied over existing paint or coating that does not adhere 
adequately to the substrate, even if it appeared to be intact before the new 
coating was applied. 

3. Foreign materials on substrate. 

4. Lack of priming or excess priming. 

5. Paint is applied over improperly prepared substrate. 

6. Paint does not provide an opaque, smooth, uniform finish, color, 
appearance, and coverage. Cloudiness, spotting, holidays, laps, brush 
marks, runs, sags, ropiness, embedded impurities, blisters, or other finish 
imperfections will not be acceptable. 

7. Dry-film paint thickness is less than manufacturer’s published 
recommendation. 

END OF SECTION 
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ATTACHMENT B 
SAMPLE CONTRACT/OWNER'S STANDARD AGREEMENT 

 

SAMPLE AGREEMENT – NOT FOR EXECUTION 

 

 
 
STATE OF TEXAS                         SERVICES AGREEMENT   

                                                  
 
COUNTY OF TRAVIS                                                SPB #2018‐29                                       
 
 
This Agreement is entered into by and between the State Preservation Board ("SPB"), an agency of the State of 
Texas, located at 201 E. 14th St., Ste. 950, Austin, Texas 78701, and _____________, (Contractor) for coping 
repairs at the Texas Capitol Extension Parking Garage located in Austin, TX. 
 

ARTICLE 1 
SCOPE OF PROJECT 

 
Contractor shall provide to SPB all of the services ("Services") and deliverables described  in and  in the manner 
required listed in Section 2 and Attachment D, Project Manual of RFP 806‐18‐0029 and described herein.                    

 
ARTICLE 2 

COMPENSATION 
 
2.1. Compensation shall not exceed $_______________ 
 
2.2  If the Scope of Work materially changes, any additional  services identified in a written amendment or 

change order signed by both parties. 
 
2.3 Payment must  be made  in  accordance  with  the  payment  procedure  in  the  SPB  Project Manual.    The 

Payment Period shall be monthly. 
 
2.4 Retainage:  Owner will withhold from each progress payment, as retainage, five (5) percent of the total 

earned amount.  Retainage so withheld shall be managed in conformance with Subchapter B, Chapter 2252, 
Texas Government Code. 
 

2.5 SPB  shall be  relieved of any obligation  to permit performance or  to pay  for  services performed after any 
termination of this Agreement.   
 

2.6 Payments to Contractor will be made within thirty (30) days from latter of services performed or receipt of a 
valid, uncontested invoice in accordance with the Texas Government Code, Chapter 2251, Texas Prompt 
Payment Act. SPB shall timely notify Contractor within 14 days of receipt of an invoice if the SPB questions, 
disagrees with, or desires additional information regarding an invoice. 
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2.7 To receive payment, Contractor must submit an invoice to SPB. The invoice format must be acceptable to the 
SPB and must include the following: 

 
1.   Contractor’s name and mailing address; 
2.   Name and telephone number of a person designated by Contractor to answer questions regarding the 

invoice; 
3.   SPB Contract Number; 
4.   Valid Texas Identification number (TIN) issued by the Comptroller of Public Accounts; 
5.   Description of each item for the goods/services listed on the Contract in sufficient detail to identify the 

order that relates to the invoice; and 
6.   Shipment date of goods listed in the Contract or dates of services covered by the invoice. 
7.    Each invoice must include all required attachments identifying payments to Historically Underutilized 

Businesses and to all Subcontractors.  Failure to submit “HUB Subcontracting Plan Progress Assessment 
Report” form with each invoice will cause rejection of the invoice by SPB and its return to Contractor.  A 
copy of the required report is available at http://www.window.state.tx.us/procurement/prog/hub/hub‐
forms/ and attached as an exhibit.  

  
Please send invoices to: 
State Preservation Board  
Attn: Accounting Dept.  
P.O. Box 13286,  
Austin, TX 78711  
TSPB.accounting@tspb.texas.gov 

 
AIA Form G702, Application and Certificate for Payment, while not specifically required, is a good model for 
the level of detail expected by the SPB. 

 
ARTICLE 3 

PROJECT SCHEDULE AND TERM OF AGREEMENT 
 

3.1 This  Agreement  shall  be  effective  as  of  the  date  executed  by  the  last  party  and  shall  terminate 
on___________, unless extended by the parties or terminated earlier as provided in the Contract. 

 
3.2 Work must be completed between ______________________.  Work may progress after normal business 

hours or on weekends as needed and approved by SPB.  See the SPB Project Manual for additional details.   
. 

ARTICLE 4 
CONTRACT DOCUMENTS 

 
4.1 The Contract Documents consist of: 

4.1.1 This Contract, SPB Contract No.  2018‐29; 

4.1.2 The SPB’s Project Manual, attached as Exhibit A; 
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4.1.3 The Uniform General Conditions  and  Supplementary Conditions  for  the  State of Texas, 2015, 

which  can  be  found  online  at  the  Texas  Facilities  Commission  website 

(http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/); 

4.1.4 SPB Request for Proposals (RFP) #809‐18‐0029 (Exhibit B); 

4.1.5 Contractor’s Proposal, including Contractor’s HUB Subcontracting Plan. (Exhibit C). 

  
4.2 All of the above are attached to and  incorporated as part of this Contract for all purposes.     In the case of 

conflicts between this document and any of the above attachments, the following shall control in the order 

of priority as listed above.  

ARTICLE 5 
CONTRACTOR'S RESPONSIBILITIES 

5.1 The Contractor shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, 

rules and regulations and the orders and decrees of any court or administrative bodies or tribunals in any 

matter affecting the performance of this Contract, including, if applicable, workers compensation laws, 

compensation statutes and regulations, and licensing laws and regulations.  When required, the Contractor 

shall furnish the SPB with satisfactory proof of its compliance.   

5.2 The Contractor shall perform its services consistent with the professional skill and care ordinarily provided 

by contractors practicing in the same or similar locality under the same or similar circumstances.  The 

Contractor shall perform its services as expeditiously as is consistent with such professional skill and care 

and the orderly progress of the Project. 

5.3 The Contractor shall coordinate its services with those services provided by the SPB and the SPB's other 

contractors.   

5.4 The Contractor shall be entitled to rely on the accuracy and completeness of services and information 

furnished by the SPB and the SPB's contractors.  The Contractor shall provide prompt written notice to the 

SPB if the Contractor becomes aware of any error, omission or inconsistency in such services or information. 

5.5 The Contractor shall be responsible for damage to the SPB's equipment, and/or workplace and its contents, 

by its or its contractor's services, negligence in work, personnel, and equipment.   

5.6 The Contractor shall be responsible and liable for the safety, injury and health of its employees and 

contractors while they are performing services for the SPB under this Contract.   

5.7 The Contractor shall provide all labor and equipment necessary to furnish the goods or perform the service.   
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5.8 All employees of the Contractor shall be a minimum of 17 years of age and experienced in the type of work 

to be performed.  No visitors or relatives of the Contractor's employees will be allowed on the work site 

unless they are bona fide employees of the Contractor performing services under this Contract. 

5.9 Except with the SPB's knowledge and consent, the Contractor shall not engage in any activity, or accept any 

employment, interest or contribution that would reasonably appear to compromise the Contractor's 

professional judgment with respect to this Project. 

5.10 Contractor agrees that all information related to the Project is strictly confidential and shall not be   shared 

or released at any time except at the SPB’s direction and with the SPB’s prior approval. 

5.11 The Capitol is a site with security considerations.  Contractor shall be prepared to submit security clearance 

information for all employees working on site, and ensuring that security clearance requirements do not 

impact their ability to perform the Work defined in this Contract. 

ARTICLE 6 
SPB RESPONSIBILITIES 

 
6.1  SPB shall provide information and decisions to Contractor in a timely manner and shall clearly convey the 

SPB’s expectations to Contractor.  
 

6.2 The SPB’s representative shall be ___________. 
 

6.3 SPB shall provide project milestones and access to Project. 
 
6.4 SPB shall assist in coordination with facility occupants. 

 
6.5 SPB reserves the right to change  its designated representation and/or project manager for convenience by 

written notification from the Executive Director of the State Preservation Board. 
 

6.6 The SPB reserves the right, at its sole discretion, to unilaterally amend this Contract throughout the term of 
the Contract to incorporate any modifications necessary for the SPB's or the Contractor's compliance with all 
applicable state and federal laws, regulations, requirements and guidelines.   

 
ARTICLE 7 

CLAIMS AND DISPUTES 
 

7.0 The dispute resolution process provided for in Chapter 2260 as described in the Uniform General Conditions 
shall be used by the parties to attempt to resolve all disputes arising under this Contract.   

 
ARTICLE 8 

TERMINATION AND SUSPENSION 
 

8.0. The Suspension and Termination provisions of the Uniform General Conditions shall apply to this Contract. 
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ARTICLE 9 
MISCELLANEOUS PROVISIONS 

 
9.1 The Agreement shall be governed by, construed, and interpreted in accordance with the laws of the State of 

Texas, except its provisions regarding conflict of laws.   
 
9.2 The venue for any suit brought for any breach of this Agreement is fixed in any court of competent 

jurisdiction of Travis County, Texas. 
 
9.3 Terms in this Agreement shall have the same meaning as those in Uniform General Conditions of the State of 

Texas. 
 
9.4 The SPB and Contractor, respectively, bind themselves, their agents, successors, assigns and legal 

representatives to this Agreement.  The Contractor may not assign this Agreement, in whole or in part, and 
may not assign any right or duty required under it, without the prior written consent of the SPB.   

9.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor 
of a third party against either the SPB or Contractor. 

 
9.6  Unless otherwise required in this Agreement, the Contractor shall have no responsibility for the discovery, 

presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic 
substances in any form at the Project site.   
 

9.7  The Contractor may include photographs of the Project among the Contractor's promotional and 
professional materials only with SPB written approval.  Contractor shall make a formal request including any 
photos or graphics Contractor proposed to use.  The Contractor shall consider all materials to be the SPB's 
confidential or proprietary information even if the SPB has not previously advised the Contractor that 
specific information is considered by the SPB to be confidential or proprietary.   

 
9.8  When Contractor receives information, Contractor shall keep such information strictly confidential and shall 

not disclose it to any other person except to (1) its employees, (2) those who need to know the content of 
such information in order to perform services or construction solely and exclusively for the Project, or (3) its 
consultants and contractors who need to know the content of such information in order to perform services 
or construction solely and exclusively for the Project and whose contracts include similar restrictions on the 
use of confidential information.  Contractor shall contractually require its consultants, if any, be bound by 
this confidentiality requirement. 

 
9.9  Independent Contractor:  For the purposes of the Agreement, the Contractor shall be considered an 

independent professional and is not to be considered an employee of the State Preservation Board (SPB) or 
the State of Texas.  The Contractor may not enter into any agreement or make any representation on behalf 
of the SPB or the State of Texas.   

9.10 Indemnification:  The Contractor shall indemnify and hold harmless the SPB, the State of Texas, all of its 
officers, agents, and employees from and against all claims, actions, suits, demands, proceedings, costs, 
damages, and liabilities including without limitation the costs of defense including reasonable attorneys' 
fees and court costs, arising out of, connected with, or resulting from any acts or omissions of the 
Contractor or any agent, employee, subcontractor, or supplier of the Contractor in the execution or 
performance of the Agreement.  The Contractor shall coordinate its defense with the Texas Attorney 
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General as required by the SPB.  This paragraph is not intended to and shall not be construed to require the 
Contractor to indemnify or hold harmless the State or the SPB for any claims or liabilities resulting from the 
negligent acts or omissions of the SPB or its employees. 

9.11 Intellectual Property Indemnification:  The Contractor shall indemnify and hold harmless the SPB, the State 
of Texas, all of its officers, agents, and employees from and against all actions and claims, including costs of 
defense, involving infringement of patents or copyrights or incorporated misappropriated trade secrets 
arising out of, connected with, or resulting from the Contractor's execution or performance of the Contract.  
The Contractor shall pay any damages attributable to such claim that are awarded against the State of Texas 
and/or the SPB in a judgment or settlement. 

9.12 No Waiver of Sovereign Immunity:  The SPB and the Contractor agree that no provision of this Contract is 
in any way intended to constitute a waiver by the SPB or the State of Texas of any immunities from suit or 
from liability that the SPB or the State of Texas may have by operation of law. 

9.13 Funding: This Contract is subject to cancellation, without penalty to the SPB, either in whole or in part, if 
funds are not appropriated by the Texas Legislature.  The SPB is a state agency whose authority and 
appropriations are subject to actions of the Texas Legislature and whose availability of funds may be subject 
to governmental action.  If the SPB becomes subject to a legislative change, revocation of statutory 
authority, lack of appropriate funds, or unavailability of funds which would render contractor's delivery or 
performance under this Contract impossible or unnecessary, this Contract will be terminated, either in 
whole or in part.  In the event of a termination under this section, the SPB will not be liable to the 
Contractor or any other person or entity for any payments, damages or any other amounts which were 
otherwise due, except for services rendered and unpaid at the time of termination, or which may be caused 
or associated with such termination and the SPB will not be required to give prior notice.   

9.14 Amendment:  The contracting parties, if agreed, may amend the Contract at any time during the Contract's 
duration.  To be valid and binding, such amendments must be in writing and executed by both the SPB and 
the Contractor.  No agent, servant, or employee of the SPB has authority to modify the Contract except by 
written amendment signed by the Project Manager and the  Executive Director.  Any other attempted 
changes, including oral modifications, written notices that have not been agreed to by both Parties, or other 
modifications of any type, shall be invalid. 

 
9.15 Notice of Administrative Changes:  The Contractor shall provide written notification of administrative 

changes, including changes to company name, address, telephone number, and billing instructions, to the 
SPB as soon as possible, but not later than ten (10) days from the date of the change. 

 
9.16 Confidentiality and Public Information:  Notwithstanding any provisions of this Contract to the contrary, 

Contractor understands that the SPB will comply with the Texas Public Information Act, Texas Government 
Code, Chapter 552 as interpreted by judicial opinions and opinions of the Attorney General of the State of 
Texas. The SPB agrees to notify Contractor in writing within a reasonable time from receipt of a request for 
information related to Contractor’s work under this contract,  if such information is held by Contractor, or if 
the request pertains to information Contractor has labeled as proprietary or confidential as described in 
section 9.17, below. Contractor will cooperate with the SPB in the production of documents responsive to 
the request. The SPB will make a determination whether to submit a Public Information Act request to the 
Attorney General. Contractor will notify the SPB within twenty‐four (24) hours of receipt of any third party 
requests for information that was provided by the State of Texas for use in performing the Contract. This 
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Contract and all data and other information generated or otherwise obtained in its performance may be 
subject to the Texas Public Information Act. Contractor agrees to maintain the confidentiality of information 
received from the State of Texas during the performance of this Contract, including information which 
discloses confidential personal information particularly, but not limited to, social security numbers.   

 
Contractor  is  required  to make  any  information  created  or  exchanged  with  the  state  pursuant  to  this 
contract, and not otherwise excepted from disclosure under the Texas Public Information Act, available in a 
format that is accessible by the public at no additional charge to the state.   

 
9.17 Proprietary Information:  The SPB is a government agency subject to the Texas Public Information Act.  

Information submitted to the SPB by Contractor shall be presumed to be subject to disclosure unless a 
specific exception to disclosure under the PIA applies.  If it is necessary for Contractor to include proprietary 
or otherwise confidential information in its Proposal or other submitted information, Contractor must 
clearly label that proprietary or confidential information and identify the specific exception to disclosure in 
the PIA.  Merely making a blanket claim that the entire proposal is excepted from disclosure because it 
contains some proprietary information is not acceptable, and shall make the entire Proposal subject to 
release under the PIA.  In order to trigger the process of seeking an Attorney General opinion on the release 
of proprietary of confidential information, the specific provisions of the Proposal that are considered by the 
Contractor to be proprietary or confidential must be clearly labeled as described above.  Any information 
which is not clearly identified as proprietary or confidential shall be deemed to be subject to disclosure 
pursuant to the PIA.. 

9.18  Antitrust and Assignment of Claims:  Pursuant to 15 U.S.C. §1, et seq., and Texas Business & Commerce 
Code §15.01, et seq., the Contractor affirms that to the best of its information, knowledge and belief it has 
not violated the Texas antitrust laws or federal antitrust laws and has not communicated its Proposal for the 
Contract directly or indirectly to any competitor or any other person engaged in such line of business. The 
Contractor hereby assigns to the SPB any claims for overcharges associated with the Contract under 15 
U.S.C. §1, et seq., and Texas Business & Commerce Code §15.01, et seq. 
 

9.19  Affirmation Clauses: 
 

A.  The Contractor affirms that it has not given, offered to give, or intends to give at any time 
hereafter any economic opportunity, future employment, gift, loan, gratuity, special discount, 
trip, favor, or service to a public servant in connection with the Contract.  Any instances of 
unethical conduct, undisclosed conflicts of interest and/or potential conflicts of interest, and 
other improprieties by the Contractor are grounds for termination of the Contract. 

 
B.  Contractor certifies that the individual or business entity named in the Contract is in compliance 

with Texas Government Code, Section 669.003, relating to contracting with executive head of a 
State agency. 

 
C.  Pursuant to Texas Government Code, Section 2155.004, Contractor certifies that the individual 

or business entity named in the Contract is not ineligible to receive the specified Contract and 
acknowledges that the Contract may be terminated and payment withheld if this certification is 
inaccurate. 

 
D.  Pursuant to Texas Family Code, Section 231.006 (relating to child support),  Contractor certifies 

that the individual or business entity named in the Contract is not ineligible to receive the 
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specified payment and acknowledges that the Contract may be terminated and payment 
withheld if this certification is inaccurate.  

   
E.    Contractor represents and warrants that Contractor has no actual or potential conflicts of 

interest in providing services to the State of Texas under this Contract and that Contractor‘s 
provision of services under this Contract would not reasonably create an appearance of 
impropriety. 

 
F.  The Contractor agrees that payments due under the Contract will be applied to any debt that is 

owed to the State of Texas, including but not limited to delinquent taxes and child support, that 
have arisen prior to or arise after execution of this Agreement. 

G.  Contractor certifies that the individual or business entity named in the Contract is eligible to 
participate in this transaction and that it has not been subjected to suspension, debarment, or 
similar ineligibility determined by any federal, state or local governmental entity and that the 
Contractor is in compliance with the State of Texas statutes and rules relating to procurement 
and that the Contractor is not listed on the federal government's terrorism watch list as 
described in Executive Order 13224.  Entities ineligible for federal procurement are listed at 
http://www.epls.gov. 

H.  Contractor represents and warrants that neither Contractor nor any person or entity that will 
participate financially in this Contract has received compensation from the SPB or any agency of 
the State of Texas for participation in preparation of specifications for this Contract. Contractor 
represents and warrants that it has not given, offered to give, and does not intend to give at any 
time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special 
discount, trip, favor or service to any public servant or employee in connection with this 
Contract. 

 
           I.           As required by Texas law, Vendor affirms that it (i)does not boycott Israel and (ii)will not boycott 

    Israel during the term of the PO. 

 J.          As required by Texas law, Contractor affirms that it is not engaged in active business operations 
with Sudan, Iran, or any foreign terrorist organization and/or organizations with policies that are 
anathema to the policy interests of the United States or the State of Texas. 

 
9.20  Buy Texas:  Contractor represents and warrants that it will buy Texas products and materials for use in 

providing the services authorized herein when such products and materials are available at a price and 
time comparable to products and materials produced outside the state. 

 
9.21  Taxes:  Purchases made for state uses are exempt from Texas State Sales Tax and Federal Excise  Tax.  An 

Excise Tax Exemption Certificate will be furnished upon written request to the SPB. 
 

9.22  Supporting Documents, Retention; Right to Audit; Independent Audits:  Contractor shall maintain and 
retain supporting fiscal and any other documents relevant to showing that any payments under this 
Contract funds were expended in accordance with the laws and regulations of the State of Texas, including 
but not limited to, requirements of the Comptroller of the State of Texas and the State Auditor. Contractor 
shall maintain all such documents and other records relating to this Contract and the State’s property for a 
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period of four (4) years after the date of submission of the final invoices or until a resolution of all billing 
questions, whichever is later. Contractor shall make available at reasonable times and upon reasonable 
notice, and for reasonable periods, all documents and other information related to the “Work” as defined 
in this Contract. Contractor and the subcontractors shall provide the State Auditor with any information 
that the State Auditor deems relevant to any investigation or audit. Contractor must retain all work and 
other supporting documents pertaining to this Contract, for purposes of inspecting, monitoring, auditing, 
or evaluating by the SPB and any authorized agency of the State of Texas, including an investigation or 
audit by the State Auditor.  

  Contractor shall cooperate with any authorized agents of the State of Texas and shall provide them with 
prompt access to all of such State’s work as requested. Contractor’s failure to comply with this Section 
shall constitute a material breach of this Contract and shall authorize the SPB and the State of Texas to 
immediately assess appropriate damages for such failure. Pursuant to Texas Government Code, Section 
2262.003 the acceptance of funds by Contractor or any other entity or person directly under this Contract, 
or indirectly through a subcontract under this Contract, shall constitute acceptance of the authority of the 
State Auditor to conduct an audit or investigation in connection with those funds. Contractor 
acknowledges and understands that the acceptance of funds under this Contract shall constitute consent 
to an audit by the State Auditor, Comptroller or other agency of the State of Texas. Contractor shall ensure 
that this paragraph concerning the State’s authority to audit funds received indirectly by subcontractors 
through Contractor and the requirement to cooperate is included in any subcontract it awards. 
Furthermore, under the direction of the legislative audit committee, an entity that is the subject of an 
audit or investigation by the State Auditor must provide the State Auditor with access to any information 
the State Auditor considers relevant to the investigation or audit.     

 
9.23  Force Majeure:  The SPB may grant relief from performance of the Contract if the vendor is prevented from 

performance by an act of war, order of legal authority, act of God, or other unavoidable cause not 
attributable to the fault or negligence of the Contractor.  The burden of proof for the need for such relief 
shall rest upon the Contractor.  To obtain release based on force majeure, the Contractor shall file a written 
request with the SPB. 

9.24   No Waiver:  This Contract shall not constitute or be construed as a waiver of any of the privileges, rights, 
defenses,  remedies, or  immunities  available  to  the  SPB  as  an  agency of  the  State of  Texas or otherwise 
available  to  the  SPB.    The  failure  to  enforce  or  any  delay  in  the  enforcement  of  any  privileges,  rights, 
defenses, remedies, or immunities available to the SPB under this Agreement or under applicable law shall 
not constitute a waiver of such privileges, rights, defenses, remedies, or  immunities or be considered as a 
basis  for  estoppel.    The  SPB  does  not  waive  any  privileges,  rights,  defenses,  remedies,  or  immunities 
available to the SPB as an agency of the State of Texas, or otherwise available to the SPB, by entering  into 
this Agreement or by its conduct prior to or subsequent to entering into this Agreement.  The modification 
of any privileges,  rights, defenses,  remedies, or  immunities available  to  the SPB must be  in writing, must 
reference  this  Section,  and must  be  signed  by  the  SPB  to  be  effective,  and  such modification  of  any 
privileges, rights, defenses, remedies, or  immunities available to the SPB shall not constitute waiver of any 
subsequent privileges, rights, defenses, or immunities under this Agreement or under applicable law. 

9.25 Limitation of Liability:  The SPB shall not be liable for any direct or consequential damages to the Contractor 
or any third party for any act or omission of the Contractor in the performance of this Agreement.  The SPB 
shall not indemnify nor guarantee any obligation of the Contractor. 
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9.26  Federal,  State,  and  Local Requirements:   The Contractor  shall demonstrate on‐site  compliance with  the 
Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of the Revenue Act of 1978, dealing 
with issuance of Form W‐2's to common law employees.  The Contractor is responsible for both Federal and 
State Unemployment  insurance  coverage and  standard Workers' Compensation  Insurance  coverage.   The 
Contractor shall comply with all Federal and State tax laws and withholding requirements.  The SPB shall not 
be liable to the Contractor or its employees for any Unemployment or Workers' Compensation coverage, or 
Federal or State withholding requirements.   The Contractor shall  indemnify the SPB and pay to the SPB all 
costs, penalties, or losses resulting from the Contractor's omission or breach of this Section.   

9.27 Assignment:  The Contractor may not assign or subcontract this Agreement, in whole or in part, without the 
SPB's prior written  consent.   The Agreement  is  void  if  sold or assigned  to another  company without  the 
written approval of the SPB.   

9.28 DTPA:    The  Contractor  represents  and warrants  that  it  has  not  been  the  subject  of  a Deceptive  Trade 
Practices Act or any unfair business practice administrative hearing or court suit and that the Contractor has 
not been found to be  liable for such practices  in such proceedings.   The Contractor certifies that  it has no 
officers who  have  served  as  officers  of  other  entities who  have  been  the  subject  of  a Deceptive  Trade 
Practices Act or any unfair business administrative hearing or court suit and that such officers have not been 
found to be liable for such practices in such proceedings. 

9.29 False Statements:  By signature to this Contract, the Contractor makes all the representations, warranties, 
guarantees, certifications, and affirmations included in this Agreement.  If the Contractor signed its proposal 
with a false statement or signs this Agreement with a false statement or it is subsequently determined that 
the Contractor has violated any of the representations, warranties, guarantees, certifications or affirmations 
included  in  this  Contract,  the  Contractor  shall  be  in  default  under  this  Agreement  and  the  SPB  may 
terminate  or  void  this Agreement  for  cause  and  pursue  other  remedies  available  to  the  SPB  under  this 
Agreement and applicable law. 

9.30 Limitation on Authority:   The Contractor will have no authority  to act  for or on behalf of  the SPB or  the 
State of Texas except as expressly provided for in the Contract; no other authority, power or use is granted 
or implied.  The Contractor may not incur any debts, obligations, expenses, or liabilities or any kind on behalf 
of the SPB or the State of Texas. 

9.31 Equal Opportunity:  The Contractor represents and warrants that it shall comply with the Civil Rights Act in 
giving equal opportunity without regard to race, color, creed, sex or national origin. 

9.32  Immigration Laws:   The Contractor certifies  that all Contractor employees are and will be  in compliance 
with all requirements of the Federal Immigration Reform and Control Act of 1986 (Public Law 99‐603). 

9.33 Direct Deposit:  The electronic funds transfer (EFT) provisions of Texas law were revised by H.B. 2429, which 
is now  in effect.   Depending on eligibility under the  law, certain payments  from the State may be directly 
deposited into the Contractor's bank account or may be made by warrant.  Vendors who may be eligible for 
direct deposit and who wish  to be paid by direct deposit, must  complete  the  form  titled  "Vendor Direct 
Deposit Authorization" and return  it as soon as possible to: State Preservation Board, Accounting, P.O. Box 
132876, Austin, TX 78711.  Comptroller of Public Accounts' Claims Divisions oversees the distribution of the 
state payments, both warrants  (paper  checks) and direct deposit.   For questions  regarding  the  statewide 
process, contact the Claims Payment Processing Section, at 1‐800‐531‐5441, ext. 6‐8138 or (512) 936‐8138, 
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or send an email message to claims.division@cpa.state.tx.us. 

9.34 Partially Completed Work: No later than the seventh calendar day after the termination of this Contract or 
at SPB request, the Contractor shall deliver to the SPB all completed, or partially completed, work and any 
and all documentation or other products and results of these services.  Failure to timely deliver such work or 
any  and  all  documentation  or  other  products  and  results  of  the  services  shall  be  considered  a material 
breach of this Contract Agreement.  The Contractor shall not make or retain any copies of the work or any 
and all documentation or other products and results of the services without the prior written consent of the 
SPB. 
 

9.35 Severability: In case any one or more of the provisions contained in this Contract shall for any reason be 
held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall 
not affect any other provision thereof and this Contract shall be construed as if such invalid, illegal, or 
unenforceable provision had never been contained herein. 

 
9.36  Prior Agreements Superseded: This Contract constitutes the sole and only agreement of the parties hereto 

and supersedes any prior understandings or written or oral agreements between the parties respecting its 
subject matter. 

 
9.37  Felony Criminal Convictions: Contractor represents and warrants that Contractor has not and Contractor’s 

employees have not been convicted of a felony criminal offense, or that, if such a conviction has occurred, 
Contractor has fully advised the SPB as to the facts and circumstances surrounding the conviction. 

 
9.38  Survival of Terms: Termination of the Contract for any reason shall not release the Contractor from any 

liability or obligation set forth in the Contract that is expressly stated to survive any such termination or by 
its nature would be intended to be applicable following any such termination, including the provisions 
regarding confidentiality, indemnification, transition, records, audit, property rights, dispute resolution, and 
invoice and fees verification. 

 
9.39  Certification Concerning Hurricane Relief: Government Code §2155.006 and §2261.053 prohibit the SPB 

from awarding a contract to any person who, in the past five years, has been convicted of violating a federal 
law or assessed a penalty in connection with a contract involving relief for Hurricane Rita, Hurricane Katrina, 
or any other disaster, as defined by Government Code §418.004, occurring after September 24, 2005.  
Under Government Code §2155.006 the Contractor certifies that the individual or business entity named in 
its proposal is not ineligible to receive the Contract and acknowledges that the Contract may be terminated 
and payment withheld if this certification is inaccurate. 

 
9.40 Historically Underutilized Businesses (HUBs): In accordance with State law, it is SPB’s policy to assist HUBs, 

whether minority or women‐owned, whenever possible, to participate in providing goods and services to 
the agency.  SPB encourages those parties with whom it contracts for the provision of goods and services to 
adhere to this same philosophy in selecting subcontractors to assist in fulfilling Contractor’s obligations with 
SPB.  

 
9.41  Misclassification of Workers:  Effective January 1, 2014, Texas Labor Code sec. 214.008 authorizes a 

penalty to be imposed on a person who contracts for certain services with a governmental entity and fails to 
properly classify their workers.  This section applies to subcontractors directly retained and compensated by 
a person who contracts with a governmental entity. 
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9.42 Employment Eligibility: 
 (a)  U.S. Department of Homeland Security's E‐ Verify System.  By entering into this Contract, 
the Contractor assures SPB that all of its employees are legally eligible to work in the State of 
Texas  and ensures that it utilizes and will continue to utilize, for the term of this Contract, the 
U.S. Department of Homeland Security's E‐Verify system to determine the eligibility of all 
persons employed to perform duties under this Contract.  Prior to the beginning of work at any 
SPB property, Contractor must use the E‐Verify® Internet‐based system to verify worker 
employment eligibility.  E‐Verify is an Internet‐based system that compares information from an 
employee's Form I‐9, Employment Eligibility Verification, to data from U.S. Department of 
Homeland Security and Social Security Administration records to confirm employment 
eligibility.  Contractor must provide documentation showing that this requirement has been met 
for all employees working on SPB properties. 
 (b) For Contractor employees not subject to E‐verify who will work on any aspect of this 
project,  Contractor assures SPB that all employees are legally eligible to work in the State of 
Texas and all required employment verification procedures have been used to establish 
employment eligibility. 
(c)  Unverified workers on site may be cause for termination of the Contract.   Workers who are 
not legally qualified to work in Texas will be cause for termination of Contract.    
 

9.43 Drug Free Workplace:       
Contractor represents and warrants that it shall comply with the applicable provisions of the Drug‐Free 
Work Place Act of 1988 (41 U.S.C. §§ 8101‐8106.) and maintain a drug‐free work environment; and the  final 
rule, government‐wide requirements for drug‐free work place (grants), issued by the Office of Management 
and Budget (2 C.F.R. Part 182) to implement the provisions of the Drug‐Free Work Place Act of 1988 is 
incorporated by reference and the contractor shall comply with the relevant provisions thereof, including 
any amendments to the final rule that may hereafter be issued. 

 
9.44 Default: 

If Contractor is found to be in default under any provision of this Contract, SPB may cancel the Contract 

without notice and either re‐solicit or award the contract to the next best responsive and responsible 

Respondent. In the event of abandonment or default, Contractor will be responsible for paying 

damages to SPB including but not limited to re‐procurement costs, and any consequential damages to 

the State of Texas or SPB resulting from Contractor's non‐performance. The defaulting Contractor will 

not be considered in the re‐solicitation and may not be considered in future solicitations for the same 

type of work, unless the specification or scope of work  is significantly changed. 

 

9.45 No Substitutions: 

Substitutions are not permitted without written approval of SPB. 
 

9.46 Damage to Government Property: 
Contractor  will  be  liable  for  costs  of  repair  for  any  damage  to  the  premises  caused  by  Contractor, 
contractor's employees or sub‐ consultants, guests or anyone associated with Contractor. 
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ARTICLE 10 
INSURANCE 

10.1     Contractor shall purchase and maintain insurance, in full force at all times and at its expense, as shall 
protect the Contractor from claims that may arise out of or result from the Contractor's performance of 
service pursuant to this Agreement, in the following types and amounts for the duration of this Agreement, 
and any extensions thereof, and furnish original Certificates of Insurance, including policy declaration and 
policy endorsements before work commences as evidence thereof: 

 
10.1.1.  Minimum Insurance Coverage:  
 

10.1.1.1Workers Compensation:  Minimum coverage for employer liability as determined by the 
Texas Department of Insurance. 

10.1.1.2 Commercial General Liability Insurance:   $1,000,000 minimum each occurrence limit; 

$2,000,000 minimum general aggregate limit. 

10.1.1.3 Automobile Liability Insurance for all owned, non‐owned, and hired vehicles:  Minimum 

combined single limit for bodily injury and property damage of $1,000,000 per 

occurrence. 

10.1.1.4 Umbrella Liability Insurance for an amount of not less than $2,000,000.00 that provides 

coverage at least as broad as and applies in excess and follows the form of the primary 

liability coverage required hereinabove. The policy shall provide “drop down” coverage 

where underlying primary insurance coverage limits are insufficient or exhausted. 

10.1.2  General Requirements for Insurance:   
 

Contractor agrees that each of the insurance policies obtained shall meet the requirements of 
this Agreement and contain the following:   

 
10.1.2.1   The Contractor shall be responsible for deductibles and self‐insured retention, if any, 

stated in policies.  All deductibles or self‐insured retention shall be disclosed on the 
certificate of insurance required above and must be approved by the Owner.  Actual 
losses not covered by insurance as required by this Agreement shall be paid by the 
Contractor. 

 
10.1.2.2 All insurance coverage obtained by Contractor to fulfill the requirements hereunder 

shall be on an occurrence basis.   
 

10.1.2.3 Contractor shall maintain coverage for the duration of the Agreement and for two years 
following the completion of the work under the Agreement.  The Contractor shall, on at 
least an annual basis, provide the SPB with an insurance certificate as evidence of 
insurance.  The premium for the reporting period shall be paid by the Contractor. 

 
10.1.2.4 The Parties agree that the policies required in this Agreement, shall be considered 
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primary coverage, as applicable.   
 

10.1.2.5 Insurance shall be written by a company licensed to do business in the State of Texas at 
the time the policy is issued and shall be written by a company with an A.M. Best rating 
of A or better. 

 
10.1.2.6 All certificates shall include a clause to the effect that the policy shall not be canceled, 

reduced, restricted or limited until thirty (30) days after the SPB has received written 
notice.    

 
10.1.2.7 Unless the requisite prior notification has been provided to the SPB and replacement 

insurance meeting all of the requirements of this Agreement has been obtained, 
Contractor shall not cause or allow any of its insurance coverage to be canceled nor 
permit any insurance coverage to lapse during the term of the Agreement or as 
required in the Agreement. 

10.1.2.8  The SPB reserves the right to review the insurance requirements of this section during 
the effective period of the Agreement and to make reasonable adjustments to 
insurance coverage and their limits when deemed necessary and prudent by the SPB 
based upon changes in statutory law, court decisions or the claims history of the 
industry as well as the Contractor (such adjustments shall be commercially available to 
the Contractor). 

10.1.2.9 Without limiting any of the other obligations or liabilities of the Contractor, the 
Contractor shall require each Subcontractor performing work under the Contract, at 
the Subcontractor’s own expense, to maintain during the term of the Contract, the 
same stipulated minimum insurance including the required provisions and additional 
policy conditions shown above.  As an alternative, the Contractor may include its 
Subcontractors as additional insureds on its own coverage as prescribed under these 
requirements.  The Contractor’s certificates of insurance shall note in such event that 
the Subcontractors are included as additional insureds and that Contractor agrees to 
provide Workers’ Compensation for the Subcontractors and their employees.  The 
Contractor shall obtain and monitor the certificates of insurance from each 
Subcontractor in order to assure compliance with the insurance requirements.  The 
Contractor must retain the certificates of insurance for the duration of the Contract 
and shall have the responsibility of enforcing these insurance requirements among its 
subcontractors.  The SPB shall be entitled, upon request and without expense, to 
receive copies of these certificates. 

 
ARTICLE 11 
BONDS 

 
11.1        Prior to commencement of work under this Contract, Contractor is required to tender payment and 

performance bonds to SPB, as required by Texas Government Code, Chapter 2253, when the following 
circumstances apply:  
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11.1.1   A performance bond is required if the Contract amount is in excess of $100,000.00. The 
performance bond is solely for the protection of SPB. The performance bond is to be for the sum of 
the Contract to guarantee the faithful performance of the work in accordance with the Contract. The 
performance bond shall be effective through Contractor’s warranty period. When submitting a 
proposal for services as requested by the SPB, Contractor shall provide documentation for the cost of 
the performance bond.  

 
11.1.2.   A payment bond is required if the Contract amount is in excess of $25,000.00. The payment 

bond is to be for the sum of the Contract and is payable to SPB solely for the protection and use of 
payment bond beneficiaries who have a direct contractual relationship with Contractor or a 
subcontractor. When submitting a proposal for services as requested by the SPB, Contractor shall 
provide documentation for the cost of the payment bond.  

 
11.2  Each bond shall be executed by a corporate surety or sureties authorized to do business in the State of 

Texas and acceptable to SPB, on SPB’s form, attached hereto and incorporated herein as Exhibit C – SPB 

Bond Forms, and in compliance with the relevant provisions of the Texas Insurance Code. If any bond is for 

more than ten (10) percent of the surety’s capital and surplus, SPB may require certification that the 

company has reinsured the excess portion with one or more reinsurers authorized to do business in the 

State. A reinsurer may not reinsure for more than ten (10) percent of its capital and surplus. If a surety 

upon a bond loses its authority to do business in the State, Contractor shall, within thirty (30) days after 

such loss, furnish a replacement bond at no added cost to SPB. 

  
11.3 Each bond shall be accompanied by a valid power of attorney (issued by the surety company and attached, 

signed and sealed with the corporate embosses seal, to the bond) authorizing the attorney in fact who 

signs the bond to commit the company to the terms of the bond, and stating any limit in the amount for 

which the attorney can issue a single bond. 

 
11.4 The process of requiring and accepting bonds and making claims thereunder shall be conducted in 

compliance with Texas Government Code, Chapter 2253. IF FOR ANY REASON A STATUTORY PAYMENT OF 

PERFORMANCE BOND IS NOT HONORED BY THE SURETY, CONTRACTOR SHALL FULLY INDEMNIFY AND 

HOLD OWNER HARMLESS OF AND FROM ANY COSTS, LOSSES, OBLIGATIONS OR LIABILITIES IT INCURS AS 

A RESULT.  

 
11.5 SPB shall furnish certified copies of the payment bond and the related Contract to any qualified person 

seeking copies who complies with Texas Government Code, Section 2253.026(f). Claims on payment bonds 
must be sent directly to Contractor and its surety in accordance with Texas Government Code, Section 
2253.041. All payment bond claimants are cautioned that no lien exists on the funds unpaid to Contractor 
on such Contract, and that reliance on notices sent to SPB may result in loss of their rights against 
Contractor and/or its surety. SPB is not responsible in any manner to a claimant for collection of unpaid 
bills, and accepts no such responsibility because of any representation by any agent or employee. 

  
11.6 The rights of subcontractors regarding payment are governed by Texas Property Code, Sections 53.231–

53.239 when the value of a Delivery Release is less than $25,000.00. These provisions set out the 
requirements for filing a valid lien on funds unpaid to Contractor as of the time of filing the claim, actions 
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necessary to release the lien and satisfaction of such claim.  
 
11.7 Sureties shall be listed on the US Department of the Treasury’s Listing Approved Sureties stating companies 

holding Certificates of Authority as acceptable sureties on federal bonds and acceptable reinsuring 
companies (Department Circular 570).  

 
ARTICLE 12 
NOTICE 

 
Any notice required or permitted to be given pursuant to the Agreement shall be in writing and sent to the 
address set forth below.  Notice shall be deemed delivered on: (i) the date of delivery if delivered by email, 
facsimile transmission, mailed by registered or certified mail, or hand delivered, or (ii) three business days after 
being mailed via United States Postal Service.  
  
Notice given in any other manner shall be deemed effective only if and when received by the party to be 
notified. Either party may change its address for notice by written notice to the other party as herein provided. 
 
     SPB:    ________________ 
        ________________ 
        ________________  

________________     
 

Contractor:      ________________ 
        ________________ 
        ________________ 

________________ 
 
Persons signing are expressly authorized to obligate the parties to the terms of this contract. The undersigned 
hereby agree to the terms and conditions of this Agreement: 
 
OWNER                     CONTRACTOR 
State Preservation Board             _________________ 

By:  ___________________________      By:________________________ 
  Rod Welsh                    ___________________ 
  Executive Director                          ___________________ 

               
___________________________            ___________________________ 
Date                      Date 

 
     Approved as to Form: 
 
     _______________________________ 
     Leslie Pawelka, SPB Attorney 

      
     _______________________________ 
     Date
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ATTACHMENT C 
CONTRACTOR'S PROPOSAL FORM/BID FORM 

 
Note:  This attachment must be signed and returned with the respondent's proposal.  Proposals that do not include this 
exhibit will not be considered.  Proposals shall be void if false statements are contained in this exhibit. 
 
Respondent (firm name): ________________________________________________________________________ 
 
Contact Person/Title:  _________________________________________________________________________ 
 
Street/City/State/Zip: ___________________________________________________________________________ 
 
Telephone #: ____________________________Email Address: __________________________________________ 
 
Texas Identification Number (TIN) or Federal Employer Identification Number:______________________________ 
 
 
Project Number:  809‐18‐0029 
Project Title:    Coping Repairs ‐ Texas Capitol Extension Parking Garage  
 

Having carefully examined the RFP for the referenced project, we hereby propose to furnish all labor, materials, equipment, 
coordination and supervisory activities necessary to complete the work described in this RFP for the following amount: 
 
_________________________________________________________________DOLLARS 
 
 
($ ___________________________)  *NOTE:   Amount shall be shown in both written and figure form.  In case of discrepancy between the written 

amount and the figure, the written amount will govern 
 

 
Acknowledge Receipt of Addenda (if any):     ___ Addendum #1  ___Addendum #2  ___ Addendum #3 
 
 
By signature hereon, Respondent certifies that: 
 
All statements and information prepared and submitted in the response to this RFP are current, complete, and accurate. 
 
Respondent has not given, offered to give, nor intends to give at any time hereafter, any economic opportunity, future 
employment, gift, loan, gratuity, special discount, trip favor, or service to a public servant in connection with the 
submitted response. 
 
Neither Respondent nor the firm, corporation, partnership, or institution represented by Respondent or anyone acting 
for such firm, corporation, or institution has (1) violated the antitrust laws of the State of Texas under Texas Business & 
Commerce Code, Chapter 15, or the federal antitrust laws; or (2) communicated the contents of this Proposal either 
directly or indirectly to any competitor or any other person engaged in the same line of business during the 
procurement process for this RFP. 
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When a Texas business address shown hereon that address is, in fact, the legal business address of Respondent and 
Respondent qualifies as a Texas Bidder under 34 TAC 20.32 (68). 
 
Under Texas Government Code §2155.004, no person who prepared the specifications or this RFP has any financial 
interest in Respondent's Offer.  If Respondent is not eligible, then any contract resulting from this RFP shall be 
immediately terminated.  Furthermore, "under Section 2155.004, Government Code, the Respondent certifies that the 
individual or business entity named in this bid or contract is not ineligible to receive the specified contract and 
acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate." 
 
Under Family Code §231.006, relating to child support obligations, Respondent and any other individual or business 
entity named in this solicitation are eligible to receive the specified payment and acknowledge that this contract may be 
terminated and payment withheld if this certification is inaccurate. 
 
Under Government Code §669.003, relating to contracting with an executive of a state agency, Respondent represents 
that no person who, in the past four years, served as an executive of the SPB or any other state agency, was involved 
with or has any interest in this Offer or any contract resulting from this RFP.  If Respondent employs or has used the 
services of a former executive head of the SPB or other state agency, then Respondent shall provide the following 
information: Name of former executive, name of state agency, date of separation from state agency, position from 
Respondent, and date of employment with Respondent. 
 
Respondent agrees that any payments due under this contract will be applied towards any debt, including but not 
limited to delinquent taxes and child support that is owed to the State of Texas. 
 
The SPB is federally mandated to adhere to the directions provided in the President's Executive Order (EO) 13224, 
Executive Order on Terrorist Financing ‐ Blocking Property and Prohibiting Transactions With Persons Who Commit, 
Threaten to Commit, or Support Terrorism, effective 9/24/2001 and any subsequent changes made to it via cross‐
referencing respondents/vendors with the Federal General Services Administration's Excluded Parties List System (EPLS), 
http://www.epls.gov, which is inclusive of the United States Treasury's Office of Foreign Assets Control (OFAC) Specially 
Designated National (SDN) list. 
 
Respondent certifies that the responding entity and its principals are eligible to participate in this transaction and have 
not been subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local 
governmental entity and that Respondent is in compliance with the State of Texas statutes and rules relating to 
procurement and that Respondent is not listed on the federal government's terrorism watch list as described in 
Executive Order 13224.  Entities ineligible for federal procurement are listed at http://www.epls.gov. 
 
Under Section 2155.006 (b) of the Texas Government Code, a state agency may not accept a bid or award a contract, 
including a contract for which purchasing authority is delegated to a state agency, that includes proposed financial 
participation by a person who, during the five‐year period preceding the date of the bid or award, has been: (1) 
convicted of violating a federal law in connection with a contract awarded by the federal government for relief, 
recovery, or reconstruction efforts as a result of Hurricane Rita, as defined by Section 39.459, Utilities Code, Hurricane 
Katrina, or any other disaster occurring after September 24, 2005; or (2) assessed a penalty in a federal civil or 
administrative enforcement action in connection with a contract awarded by the federal government for relief, 
recovery, or reconstruction efforts as a result of Hurricane Rita, as defined by Section 39.459, Utilities Code, Hurricane 
Katrina, or any other disaster occurring after September 24, 2005.  Under Section 2155.006 of the Texas Government 
Code, the bidder certifies that the individual or business entity named in this bid is not ineligible to receive the specified 
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contract and acknowledges that nay contract resulting from this RFP may be terminated and payment withheld if this 
certification is inaccurate. 
Pursuant to Section 2262.003 of the Texas Government Code, the state auditor may conduct an audit or investigation of 
the Respondent or any other entity or person receiving funds from the state directly under this contract or indirectly 
through a subcontract under this contract.  The acceptance of funds by the Respondent or any other entity  or person 
directly under this contract or indirectly through a subcontract under this contract acts as acceptance of the authority of 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those funds.  Under the direction of the legislative audit committee, the Respondent or other entity 
that is the subject of an audit or investigation by the state auditor must provide the state auditor with access to any 
information the state auditor considers relevant to the investigation or audit.  Respondent will ensure that this clause 
concerning the authority to audit funds received indirectly by subcontractors through the Contractor and the 
requirement to cooperate is included in any subcontract it awards. 
 
Respondent affirms that the execution of an agreement between Respondent and the State Preservation Board will not 
create a conflict of interest or cause an appearance of a conflict of interest.  In its Proposal, Respondent must disclose 
any existing or potential conflicts of interest or possible issues that might create appearances of impropriety relative to 
Respondent's (and its proposed subcontractors') submission of a Proposal and possible selection as Contractor or its 
performance of the Contract.  If the circumstances certified by Respondent change or additional information is obtained 
subsequent to submission of Proposal, by submitting a response Respondent agrees that it is under a continuing duty to 
supplement its response under this provision, and Respondent shall submit updated information as soon as reasonably 
possible upon learning of any change to Respondent's affirmation.  
 
Respondent certifies that it has not employed and will not employ a former State Preservation Board employee who 
participated in a procurement or contract negotiation for the State Preservation Board involving Respondent within two 
years after the employee left state agency employment.  This certification only applies to former state employees whose 
state employment ceased on or after September 1, 2015.   
 
Respondent represents and warrants that the individual signing this Execution of Offer is authorized to sign this 
document on behalf of Respondent and to bind Respondent under any contract resulting from this Offer. 
 
 
RESPECTFULLY SUBMITTED: 
 
Authorized Signature:  ___________________________________________________________ 
 
Name (typed/printed): ___________________________________________________________ 
 
Title: __________________________________________________________________________ 
 
Date: ___________________________________________________________________________
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ATTACHMENT D 

RFP SUBMISSION CHECKLIST 

 
Checklist for RFP 809‐18‐0029 
Title:    Coping Repairs, TX Capitol Extension Parking Garage 
Due Date:  February 14, 2018 @ 2:00PM CT 
 
Respondent Name and Address: 
 
___________________________________      Primary Project Contact:_________________________ 
 
___________________________________      Phone #: _____________________________________ 
 
___________________________________      Email:    ______________________________________ 
 
 
1. Submit one (1) original of the following:  

 

 Attachment D ‐ This RFP Submission Checklist    _______ 
 

 Attachment E ‐ HUB Subcontracting Plan      _______ 
(if bid is $100,000 or more) 

 

 Attachment C ‐ Contractor's Proposal Form      _______ 
 

 Firm Information listed under Section 1 ‐ Proposal    _______ 
     Information/Information to Bidders, 1.9.4 
 

 Preliminary Schedule and Execution Plan      _______ 
 

 Complete Line Item Cost Details        _______ 
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ATTACHMENT E 

HUB SUBCONTRACTING PLAN 
 

  The HUB Subcontracting Plan policy applies to all contracts with an expected value of $100,000 or more.  If 
you proposal is less than $100,000, a HUB Subcontracting Plan is not required.  If your cost proposal is 
$100,000 or more, failure to submit a HUB Subcontracting Plan will result in rejection of the Response.   

 
  See attached Texas Comptroller of Public Accounts HUB Subcontracting Plan (HSP) forms and HUB bidder's 

lists.  The HUB Subcontracting Plan (the "Plan") must be completed, signed, and returned with the Proposal.  
Include all subcontractors on the Plan; state whether each subcontractor has been certified as a HUB by the 
State of Texas; and if certified, provide the most recent date of certification.  Complete the remainder of the 
Plan forms as directed by the form instructions.  If your proposal is $100,000 or more, failure to complete 
and return the Plan with the submitted Proposal will result in rejection of the Proposal.  In the event the 
Respondent should determine it is necessary to execute additional or alternative subcontracts for any of the 
performances under the Contract, the Respondent shall submit a revised HUB Subcontracting Plan for prior 
approval before executing any subcontracts.   

 
  The State of Texas HUB subcontractor participation goal for this project is 21.1%.  The State Preservation 

Board has determined that HUB subcontracting opportunities may exist on this project.  HUB subcontracting 
opportunities may be available in the following areas: 

 
  NIGP Class/Item:  910/51    Masonry, Concrete, and Stucco Maintenance, Finishing, and Repair Services, 

        including Inside Concrete Sawing and Grouting Work   
  NIGP Class/Item:  910/78  Weatherization, Weather and Waterproofing Maintenance and Repair Services 
  NIGP Class/Item:  910/54  Painting, Maintenance and Repair Services, Including Caulking 
    
  The list above is not, nor intended to be a comprehensive list that identifies all subcontracting opportunities.  

See attachment "HUB Vendor List" for a list of active HUB vendors that have signed up with the Comptroller 
of Public Accounts as providing the types of services listed above.  See the Texas Comptroller of Public 
Accounts website at https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do for additional HUB 
vendor lists.  Note that HUB vendors must be given at least seven (7) working days to respond to requests 
for bids.   

 
  Note that the Good Faith Effort ‐ Method B Section B‐3 requires that in addition to notifying three (3) Texas 

certified HUBs, you must provide written notification of the subcontracting opportunity to two (2) or more 
HUB trade organizations in Texas.  The entities listed below have expressed their willingness to accept notices 
of subcontracting opportunities from vendors to distribute to their minority and woman‐owned business 
members.  Additional resources can be found on the Texas Comptroller of Public Accounts website at 
https://comptroller.texas.gov/purchasing/vendor/hub/resources.php 

 
Asian Contractor Association  

  Website:www.acta‐austin.com 
  Contact: Aletta Banks 
  Email: asiancontractor@gmail.com 
  Phone: 512‐926‐5400 
  Fax: 512‐926‐5410  
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Hispanic Contractors Association de San Antonio  

  Website: www.hcadesa.org 
  Contact: Roy Attwood 
  Email: admin@hcadesa.org 
  Phone: 210‐444‐1100 
  Fax: 210‐444‐1101  
 

Southwest Minority Supplier Development Council  
  Website: http://www.smsdc.org 
  Contact: Noelle Flowers 
  Email: Noelle@smsdc.org 
  Phone: 512‐386‐8766 
  Fax: 512‐386‐8958  
 

Texas Association of African American Chambers of Commerce (TAAACC)  
  Website: www.taaacc.org 
  Contact: Charles O'Neal 
   Email: cro@taaacc.org 
  Phone: 512‐535‐5610 
 

Texas Association of Mexican American Chambers of Commerce (TAMACC)  
  Website: www.TAMACC.org 
  Contact: Pauline Anton 
  mail: panton@TAMACC.org 
  Phone: 512‐444‐5727  
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HUB Subcontracting Plan (HSP)
QUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to 
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency. 

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:  

     
  

  
 

 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors. 
Section 2 c. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate 
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a 
continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the 
“Agency Special Instructions/Additional Requirements”, complete: 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB 
vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which 
you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency 
identified in the “Agency Special Instructions/Additional Requirements”, complete: 

   
 

           
   

 

  

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - No
Section 4 - Affirmation
GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources 
(i.e., employees, supplies, materials and/or equipment), complete:   

   
 

Section 1 - Respondent and Requisition Information 
Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources.
Section 3 - Self Performing Justification 
Section 4 - Affirmation

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP) 
        

        

               

In accordance with Texas Gov’t Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, 
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting 
Plan (HSP) with their response to the bid requisition (solicitation). 

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b). 

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the 
goals specified in the 2009 State of Texas Disparity Study.  The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are: 

• 11.2 percent for heavy construction other than building  contracts,

• 21.1 percent for all building construction, including general contractors and operative builders’ contracts,

• 32.9 percent for all special trade construction contracts,

• 23.7 percent for professional services contracts,

• 26.0 percent for all other services contracts,  and

• 21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - -

          
               

       
             

           

Respondent (Company) Name:

Point of Contact:
State of Texas VID #: 

Bid Open Date:

 SECTION 1: RESPONDENT AND REQUISITION INFORMATION

(mm/dd/yyyy) 

- Yes - No

1 

a.

b.

c.

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified  HUBs  for  
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the 
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with 
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected 
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the 
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

E-mail Address:

Is your company a State of Texas certified HUB?

Requisition #:

Phone #:

Fax #: 



 
 

 

  

 

            
       

-  

- Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)  

    
   
- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to Item d, of this SECTION.) 

       
      

- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.) 
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HUBs 

 
 

  
  

 
 

  
 

 

        

 %

 %

 %

 %

 %

 

 

 

 

 

 

 

 

 

 % 

%

%

%

%

%

%

%

%

%

%

 %

 

 % 

 

 

 % 

 % 

 % 

 

 

 % 

 

 

 

 

 

%

%

%

%    

 

 

% 

% 

% 

% 

% 

% 

 

  %

  %

  %

 %

 

  %

  %

  %

  %

 

 

  %

 

 

   

 %

 %

 %

% 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

           

    
    

     
   

      

    
     

     
   

      

      

           
  

                   
                       

                         
                       

                  

  

      

Rev. 2/17 

Enter your company’s name here: Requisition #: 

       SECTION 2: RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work 
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including 
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with 
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 
a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

Item # Subcontracting Opportunity Description Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 

1 %

2

3

4

5

6  %

7

8

9

10

11  %

12

13

14

15

Aggregate percentages of the contract expected to be subcontracted: 

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, Item b.

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs 
with which you do not have a continuous contract* in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

2

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.

- No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources, including employees, goods and
  services. (If No, continue to SECTION 3 and SECTION 4.)
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Enter your company’s name here: Requisition #: 

   SECTION 2: RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)   

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting 
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBs, 
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

Item # Subcontracting Opportunity Description 

HUBs Non-HUBs 

16  %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

% % % 

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

Aggregate percentages of the contract expected to be subcontracted: 

HSP – SECTION 2 
(Continuation Sheet) 

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 
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Enter your company’s name here: Requisition #: 

SECTION 3: SELF PERFORMING JUSTIFICATION (If you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you 
responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies, 
materials and/or equipment.

SECTION 4:  AFFIRMATION 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and 
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

• The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

• The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report – PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xls).

• The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,
respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

• The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Printed Name Title Date 
(mm/dd/yyyy) 

 

Signature							

Reminder: 
If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

If you responded “No” SECTION 2, Items c and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

3 

http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls
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HSP Good Faith Effort - Method A (Attachment A) 

Enter your company’s name here: 
       

Requisition #: 
 

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

SECTION A-1:    SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 
Item Number: 

    
Description: 

   

Company Name Texas certified HUB 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

- Yes - No $ 

$ 

$ 

$ 

$ 

$ 

$ 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

          
           

              
     

           
  

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded.  

 Page 1 of 1  
(Attachment A) 

Texas VID or federal EIN 
Do not enter Social Security Numbers. 

If you do not know their VID / EIN, 
leave their VID / EIN  field blank.

SECTION A-2:   SUBCONTRACTOR SELECTION 

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you 
use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at  
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp
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					Enter your company’s name here: 
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	Requisition #: 
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HSP Good Faith Effort - Method B (Attachment B) 

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf..

SECTION B-1: SUBCONTRACTING OPPORTUNITY 

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are 
completing the attachment. 

Item Number: Description: 

SECTION B-2: MENTOR PROTÉGÉ PROGRAM
If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a 
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that 
specific portion of work.
Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.

- Yes (If Yes, continue to SECTION B-4.)

- No / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

SECTION B-3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY 

  

When completing this section you MUST comply with items a, b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and 
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work, 
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person. 
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available 
online at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/HUBSubcontractingOpportunityNotificationForm.pdf.
Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade 
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or 
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to 
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

     

Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency 
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the 
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders 
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” 
signifies that the company is a Texas certified HUB.
List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor 
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting 
opportunity notice.

Did the HUB Respond? 

 

Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to 
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a 
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to 
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices 
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.  

List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date 
when you sent notice to it and indicate if it accepted or rejected your notice.

Trade Organizations or Development Centers Was the Notice Accepted? 

Page 1 of 2 
(Attachment B)

a.

b.

c.

d.

- Yes

- Yes

- Yes

- Yes

- Yes

- No

- No

- No

- No

- No

Texas VID
(Do not enter Social Security Numbers.) 

Date Notice Sent
(mm/dd/yyyy) 

Company Name 

Date Notice Sent
(mm/dd/yyyy) 

http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1


Rev. 2/17 HSP Good Faith Effort - Method B (Attachment B) Cont. 
Enter your company’s name here: Requisition #: 

SECTION B-4:  SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page. 
Item Number:  Description:

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1.  Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that 
you use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ %

- Yes - No $ % 

- Yes - No $ % 

If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written 
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

 Page 2 of 2  
 

(Attachment B) 

a.

b.

c.

Company Name 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

Texas certified HUB 
Texas VID or federal EIN 

Do not enter Social Security Numbers. 
If you do not know their VID / EIN, 
leave their VID / EIN  field blank.
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HUB Subcontracting Opportunity Notification Form
      

    
 

  
  

 
 

   
 

       
    

In accordance with Texas Gov’t Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the 
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state 
agency I have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding. 

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at 
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days 
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid 
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers 
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran) 
identified in Texas Administrative Code §20.282(19)(C). 

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time 
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A. 

SECTION A: PRIME CONTRACTOR’S INFORMATION

Company Name:

. 
Central Time Date (mm/dd/yyyy) 

Point-of-Contact:
E-mail Address:

State of Texas VID #:

SECTION B: CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name: 
Point-of-Contact: Phone #: 

Requisition #: Bid Open Date: 
(mm/dd/yyyy) 

SECTION C: SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION

1. Potential Subcontractor’s Bid Response Due Date:
 If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in Item 2, 

we must receive your bid response no later than

In accordance with 34 TAC §20.285, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at 
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior 
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade 
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native 
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed 
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers 
is considered to be “day zero” and does not count as one of the seven (7) working days.) 

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications:  - Not Applicable 

4. Bonding/Insurance Requirements:  - Not Applicable

5. Location  to review plans/specifications: - Not Applicable 

on

Phone #: 
Fax #:



Vendor ID Company Name Contact Person City Email Phone HUB Eligib

1461995281600 360TXC LLC Tony Lester ROUND ROCK estimator@360txc.com 877‐710‐7474 BL

1271548520200 A‐PLUS SEALANTS, INC. PRESIDENT/Terrisia Schier AUSTIN aplussealants@hotmail.com 512‐454‐3388 WO

1760404341800 A.C.T. SERVICES President / Deborah Harris SAN ANTONIO debbie@actsoftx.com 210‐902‐5785 WO

1752966405800 ACUMEN ENTERPRISES, INC. Wayne Boyter DESOTO wayne@acumen‐enterprises.com 972‐572‐0701 AI

1742952118400 ADVAN‐EDGE CUSTOM BUILDER, LLC Peter Vargas SAN ANTONIO petervargas@att.net 210‐846‐1842 HI

1752856954800 ADVANCED ROOFING SERVICES, INC. Cruz Mendez LONGVIEW sammie@advancedroofingservices.com 903‐759‐9298 HI

1263904481200 AG CONSTRUCTION MANAGEMENT Anthony Gutierrez AUSTIN info@agcm.us 512‐579‐6498 HI

1741946544200 AIR STREAM GENERAL CONSTRUCTION, INC Rebecca Flores SAN ANTONIO bflores@air‐streamservices.com 210‐533‐3264 HI

1460813797300 ALLY ROOFING SERVICES LLC Tina Chapman HOUSTON tina@allyroofingservices.com 832‐617‐8653 WO

1800790305900 AMERICANA BUSINESS CONSULTANTS LLC Tobias G. Ogu HOUSTON abc.toby@americanabusiness.com 713‐271‐7626 BL

1474869587200 AMERITEX WATERPROOFING INC. TERRY MCILVAIN FLORESVILLE TERRY@AMERITEXWATERPROOFING.COM 210‐281‐1834 WO

1760110237300 AQUATEX WATER CONDITIONING, INC. Nancy L. Standeford ALVIN nls@aquatexwater.com 281‐331‐7777 WO

1752964285600 ARCJF, INC. JEFF FOLSOM DALLAS jfolsom@alpineroofing.com 214‐528‐9897 AI

1752890562700 ASR ENTERPRISES INC John Allard BURLESON jallard@asr‐ent.com 817‐366‐5501 HI

1752686521100 BASECOM INC OSCAR OAXACA FORT WORTH ooaxaca@basecominc.com 817‐589‐0050 HI

1273088856200 BASIC SDV, INC Jeff Judkins AUSTIN jjudkins@basicsdv.com 210‐542‐0873 DV

1752917230000 BRENCO INDUSTRIAL SERVICES LLC Vice‐Pres. /Brenda J Snay DALLAS bsnay@brenco‐llc.com 214‐267‐1628 AI

1751960996401 BRYCO Owner/GERALDINE BRYANT FORT WORTH brycb0922@yahoo.com 817‐294‐0438 WO

1263389267900 BRYNCO, INC. Pres/Katherine Garza COLLEGE STATION BRYCOINC@GMAIL.COM 979‐220‐8856 HI

1841642752600 CAPITAL CITY MAINTENANCE & WATERPROOFING C.E.O. /Rene Molina  Jr.. AUSTIN capitalcityoffice@yahoo.com 512‐406‐4796 HI

1263484785400 CAPTAIN CONSTRUCTION COMPANY LLC Bobby Captain/Owner/Mgr. MANSFIELD cccbuilders@aol.com 682‐518‐1448 BL

1752918306700 CARCON INDUSTRIES & CONSTRUCTION, LLC DIANA MUNOZ DALLAS dmunoz@carconindustries.com 214‐352‐8515 HI

1752665791500 CARRCO PAINTING CONTRACTORS, INC. Javier Huerta DALLAS jhuerta@carrcopainting.com 214‐624‐7560 HI

1473191874500 CBMAA, LLC Wellington Facility Services FORNEY chris.patton@wellingtonfs.com 214‐227‐2269 BL

1742919890000 CEDA‐TEX SVCS INC Pres./FRED ODANGA CEDAR PARK contact@cedatex.com 512‐339‐0155 BL

1742585611300 CLEANOLOGY SERVICES & SUPPLY OWNER/THANH P. NGUYEN SAN ANTONIO betty@cleanologyservices.com 210‐523‐0102 AS

1743003328600 COBOS DESIGN & CONSTRUCTION, INC. President / CALIXTO COBOS AUSTIN cobosdc2cal@yahoo.com 512‐478‐1986 HI

1043814808100 CONSOLIDATED ENTITIES, LLC ABAYOMI A. OWOLABI SUGAR LAND realty@cosolent.com 281‐265‐2457 BL

1474614863500 CORZA CONSTRUCTION Juan Carlos Garza AUSTIN juancarlos@corzaconstruction.com 830‐703‐6846 HI

1200265986500 CREED CONSTRUCTION INC. Chester Reed MANSFIELD chester@creedci.com 682‐518‐8835 BL

1202683218300 D & L CONSTRUCTION, INC. Linda M. Young/President FORT WORTH lyoung@dandlconstructioninc.com 817‐886‐6836 WO

1474668241900 DKING EXPRESS, LLC DELE ADEBAYO MISSOURI CITY INFO@DKINGEXPRESS.COM 832‐404‐6265 BL

1201012492800 DURA PIER FACILITIES SERVICES, LTD Owner ‐ Tammi L. Terry HOUSTON tammi@facilitiessources.com 713‐337‐5700 WO

1752496796900 FACILITIES CONSULTING GROUP, INC. Sharon Taylor, Branch Mgr DALLAS ed.mendenhall@facilitiesconsulting.biz 214‐631‐4453 BL

1760549830600 FAIRWEATHER GROUP, LLC Amy Miller CONROE amiller@fairweathergrp.com 936‐756‐6446 WO

1742489403200 FST CONSTRUCTION OWNER/FERNANDO SANCHEZ SAN ANTONIO fstconstruction@yahoo.com 210‐843‐5725 HI

1752205887800 G. L. MORRIS ENTERPRISES, INC. Pres./Marla K. Murphy FORT WORTH marla@sun‐belt.com 817‐877‐0866 WO

1752305253200 G. P. WATERPROOFING & RESTORATION SERVIC LUIS ROSILES/OWNER DALLAS lrosiles@aol.com 972‐642‐4335 HI

1208450971500 GHR CONCRETE INC Paul Gonzales DALLAS katie@ghrconcrete.com 214‐232‐3622 HI

1270656120100 GREENHALL LLC Cindy Green SAN ANTONIO cindy@greenhallco.com 210‐381‐0601 HI

1822273584900 HALO EXCAVATION SERVICES, LLC Kimberly Castro SAN ANTONIO haloexcavationservices2017@gmail.com 210‐730‐3545 HI

1203286415400 HENOCK CONSTRUCTION, LLC Mging Mbr/Henock Perez SAN ANTONIO henock@henockconstruction.com 210‐661‐2737 HI

1412233395900 HEPCO DRYWALL & PAINTING CONTRACTORS INC Nick Hernandez HOUSTON BidsHEPCO@gmail.com 713‐433‐6135 HI

1203459842000 HIGH PERFORMANCE CONSTRUCTION GROUP Priscilla Rodriguez GROVES hpcopr@gmail.com 409‐332‐9562 HI

1770687246600 HILL BROS. CONSTRUCTION Managing Member/Kara Hill SAN ANTONIO kara@hillbrosconstruction.com 210‐316‐0720 WO

1760514868700 HONESTY ENVIRONMENTAL SERVICES INC KAMAL HUSSEIN HOUSTON kamal@honestyenvironmental.com 713‐856‐5354 WO

1274171451800 HUCKEYEHEALTH SERVICES LLC christopher Ojiako KATY huckeyehealth@yahoo.com 281‐712‐2051 BL

HUB Vendor List ‐ Masonry, Concrete, and Stucco Maintenance, Finishing, and Repair Services 



Vendor ID Company Name Contact Person City Email Phone HUB Eligibility

1461995281600 360TXC LLC Tony Lester ROUND ROCK estimator@360txc.com 877‐710‐7474 BL

1271548520200 A‐PLUS SEALANTS, INC. PRESIDENT/Terrisia Schier AUSTIN aplussealants@hotmail.com 512‐454‐3388 WO

1752966405800 ACUMEN ENTERPRISES, INC. Wayne Boyter DESOTO wayne@acumen‐enterprises.com 972‐572‐0701 AI

1741946544200 AIR STREAM GENERAL CONSTRUCTION, INC Rebecca Flores SAN ANTONIO bflores@air‐streamservices.com 210‐533‐3264 HI

1460813797300 ALLY ROOFING SERVICES LLC Tina Chapman HOUSTON tina@allyroofingservices.com 832‐617‐8653 WO

1474869587200 AMERITEX WATERPROOFING INC. TERRY MCILVAIN FLORESVILLE TERRY@AMERITEXWATERPROOFING.COM 210‐281‐1834 WO

1760110237300 AQUATEX WATER CONDITIONING, INC. Nancy L. Standeford ALVIN nls@aquatexwater.com 281‐331‐7777 WO

1752313351400 ARNOLD AND ASSOCIATES, INC. President/Wendy L. Kelleher ADDISON wkelleher@elarnoldandassociates.com 972‐991‐1144 WO

1752890562700 ASR ENTERPRISES INC John Allard BURLESON jallard@asr‐ent.com 817‐366‐5501 HI

1750906414700 BROWN‐MCKEE, INC. President/Michael P. Oles LUBBOCK mikepoles@brownmckee.com 806‐745‐4511 HI

1751960996401 BRYCO Owner/GERALDINE BRYANT FORT WORTH brycb0922@yahoo.com 817‐294‐0438 WO

1263389267900 BRYNCO, INC. Pres/Katherine Garza COLLEGE STATION BRYCOINC@GMAIL.COM 979‐220‐8856 HI

1841642752600 CAPITAL CITY MAINTENANCE & WATERPROOFING C.E.O. /Rene Molina  Jr.. AUSTIN capitalcityoffice@yahoo.com 512‐406‐4796 HI

1752918306700 CARCON INDUSTRIES & CONSTRUCTION, LLC DIANA MUNOZ DALLAS dmunoz@carconindustries.com 214‐352‐8515 HI

1473191874500 CBMAA, LLC Wellington Facility Services FORNEY chris.patton@wellingtonfs.com 214‐227‐2269 BL

1465090912100 CLOVIS CONTRACTING COMPANY LLC Bert Kivell NEW BRAUNFELS admin@cloviscontracting.com 512‐465‐2055 WO

1743003328600 COBOS DESIGN & CONSTRUCTION, INC. President / CALIXTO COBOS AUSTIN cobosdc2cal@yahoo.com 512‐478‐1986 HI

1043814808100 CONSOLIDATED ENTITIES, LLC ABAYOMI A. OWOLABI SUGAR LAND realty@cosolent.com 281‐265‐2457 BL

1200265986500 CREED CONSTRUCTION INC. Chester Reed MANSFIELD chester@creedci.com 682‐518‐8835 BL

1752675180900 D & G QUALITY ROOFING, INC. Christa Weatherby BURLESON christa@dgqroofing.com 817‐568‐8300 WO

1201012492800 DURA PIER FACILITIES SERVICES, LTD Owner ‐ Tammi L. Terry HOUSTON tammi@facilitiessources.com 713‐337‐5700 WO

1752496796900 FACILITIES CONSULTING GROUP, INC. Sharon Taylor, Branch Mgr DALLAS ed.mendenhall@facilitiesconsulting.biz 214‐631‐4453 BL

1742144642200 FORT BEND SERVICES INC Tammy Faber / Vice President of OperatSTAFFORD tfaber@fortbendservices.com 281‐261‐5199 WO

1742489403200 FST CONSTRUCTION OWNER/FERNANDO SANCHEZ SAN ANTONIO fstconstruction@yahoo.com 210‐843‐5725 HI

1752205887800 G. L. MORRIS ENTERPRISES, INC. Pres./Marla K. Murphy FORT WORTH marla@sun‐belt.com 817‐877‐0866 WO

1752305253200 G. P. WATERPROOFING & RESTORATION SERVIC LUIS ROSILES/OWNER DALLAS lrosiles@aol.com 972‐642‐4335 HI

1822273584900 HALO EXCAVATION SERVICES, LLC Kimberly Castro SAN ANTONIO haloexcavationservices2017@gmail.com 210‐730‐3545 HI

1203459842000 HIGH PERFORMANCE CONSTRUCTION GROUP Priscilla Rodriguez GROVES hpcopr@gmail.com 409‐332‐9562 HI

1274171451800 HUCKEYEHEALTH SERVICES LLC christopher Ojiako KATY huckeyehealth@yahoo.com 281‐712‐2051 BL

1453564452100 HYDRO EX Daniel Olivo CORPUS CHRISTI daniel@hydroexllc.com 361‐452‐1375 HI

1742884342300 HYNES SERVICES, INC. Pres./MICHAEL W. HYNES ROCKPORT HynesServicesInc@aol.com 361‐729‐7180 AI

1204721086400 JEANS WATERPROOFING OF TEXAS, L.P. Lynda De Pippo/Partner NEW BRAUNFELS info@jwtexas.com 830‐557‐4240 WO

1471412523500 K. TILLMAN CONSTRUCTION LLC Yakira Braden DALLAS yakira@ktillmanconstruction.com 832‐622‐3160 BL

1461657071000 KS RESTORATION, INC. Owner/Kim Smith ARLINGTON ksrestoration@yahoo.com 817‐307‐1802 WO

1272034726400 M2 FEDERAL INC Mike Scheiern SAN MARCOS Mike.Scheiern@m2federal.com 512‐450‐4502 DV

1742490361900 MALTBY BUILDERS INC SANDRA MALTBY KINGSVILLE maltbybuilders@sbcglobal.net 361‐592‐8426 WO

1760681859300 MARSH WATERPROOFING, INC. Tim Marsh VIDOR MWATERPROOFING@AOL.COM 409‐769‐0459 WO

1263930450500 MEDEL PAINTING, INC. Rafael Medel BUDA rmedel@medelpaintinginc.com 512‐312‐4508 HI

1821212282600 MIGHTY SERVICES CONSTRUCTION, LLC Monica Atterberry DALLAS monica@mightysconstruction.com 469‐471‐4519 BL

1742890583400 MLP VENTURES INC. President/Liborio Perez VON ORMY mlp@att.net 210‐623‐8172 HI

1320351010500 MSK INDUSTRIES Mildred Knox CORPUS CHRISTI msk2011mt@yahoo.com 832‐215‐2410 BL

1455317100100 MUNCOR, LLC RAMIRO MUNOZ III CORPUS CHRISTI RAM@MUNOZENGRG.COM 361‐946‐4848 HI

1742823339300 MUNIZ CONCRETE AND CONTRACTING Pres./Jose J. Muniz AUSTIN rudy@munizcontracting.COM 512‐385‐2334 HI

1742890367200 NATIVE ENERGY & TECHNOLOGY, INC. JOHN MORRIS SAN ANTONIO jmorris@native‐energy.com 210‐231‐6060 AI

1202089172200 NORTH AMERICAN COMMERCIAL Partner /  Lynn Dunlap DALLAS lynn@naccolp.com 972‐620‐9975 WO

1901034783900 NRG CONSERVATION, INC DBA ENERGY EXPERTS Hai Nguyen MCKINNEY hnguyen@energyexpertsdfw.com 214‐785‐6987 AS

1760018324200 PAYLESS INSULATION, INC. VP/ELISA DIAS HOUSTON lmk@paylessinsulation.com 713‐868‐1021 WO

1465026259600 PEAK CONTRACTORS, LLC Michael Herrera SAN ANTONIO mherrera@peakcontractorstx.com 210‐227‐4322 HI

1743017107800 PMG CUSTOM HOMES, INC. Phillip Garcia COLUMBUS pgarcia@five‐oak.com 979‐732‐5001 HI

HUB Vendor List ‐ Weatherization, Weather and Waterproofing Maintenance and Repair Services



Vendor ID Company Name Contact Person City Email Phone HUB Eligibility

1475357271900 1DZ ENTERPRISE, L.L.C Debra A. Garcia INGLESIDE debbiegarc20@gmail.com 361‐534‐4244 HI

1204990047000 3 B'S CONSTRUCTION Owner/Andrew Rosas LYTLE andrewrosas@sbcglobal.net 210‐382‐0984 HI

1461995281600 360TXC LLC Tony Lester ROUND ROCK estimator@360txc.com 877‐710‐7474 BL

1542025048000 3T FEDERAL SOLUTIONS LLC Sandeep S Yadav AUSTIN sales@3tfederal.com 888‐738‐6723 AS

1742633575200 A & C CAST. INC Chris Castillo SAN ANTONIO chris.c@facilityservicesunlimited.com 210‐481‐1530 HI

1743004957100 A‐1 TOTAL INTERIOR, INC. Pres./CEO/Randy Sanchez Sr. SAN ANTONIO A1totalinteriors@sbcglobal.net 210‐733‐3739 HI

1271548520200 A‐PLUS SEALANTS, INC. PRESIDENT/Terrisia Schier AUSTIN aplussealants@hotmail.com 512‐454‐3388 WO

1760404341800 A.C.T. SERVICES President / Deborah Harris SAN ANTONIO debbie@actsoftx.com 210‐902‐5785 WO

1752966405800 ACUMEN ENTERPRISES, INC. Wayne Boyter DESOTO wayne@acumen‐enterprises.com 972‐572‐0701 AI

1742952118400 ADVAN‐EDGE CUSTOM BUILDER, LLC Peter Vargas SAN ANTONIO petervargas@att.net 210‐846‐1842 HI

1263904481200 AG CONSTRUCTION MANAGEMENT Anthony Gutierrez AUSTIN info@agcm.us 512‐579‐6498 HI

1741946544200 AIR STREAM GENERAL CONSTRUCTION, INC Rebecca Flores SAN ANTONIO bflores@air‐streamservices.com 210‐533‐3264 HI

1811519383300 ALA SIGNATURE SERVICES, LLC Linda Alexander KATY alasignatureservices@gmail.com 817‐993‐9865 BL

1752692774800 ALCATEX INC ALLISON BOEN GRIFFIS ROYSE CITY allisonb@alcatexdesign.com 972‐226‐0047 WO

1460813797300 ALLY ROOFING SERVICES LLC Tina Chapman HOUSTON tina@allyroofingservices.com 832‐617‐8653 WO

1203985528800 AMERICAN HVAC, INC Sherri Morris HOCKLEY sherri@americanserv.com 281‐355‐9100 HI

1474869587200 AMERITEX WATERPROOFING INC. TERRY MCILVAIN FLORESVILLE TERRY@AMERITEXWATERPROOFING.COM 210‐281‐1834 WO

1455391339400 AMH JANITORIAL SERVICE Amy Major FRISCO amhjanitorial@gmail.com 972‐977‐1612 WO

1352493348100 AQUA ONE LLC Krin Mackenroth NEDERLAND krin@aquaonellc.com 409‐727‐0354 WO

1760110237300 AQUATEX WATER CONDITIONING, INC. Nancy L. Standeford ALVIN nls@aquatexwater.com 281‐331‐7777 WO

1752964285600 ARCJF, INC. JEFF FOLSOM DALLAS jfolsom@alpineroofing.com 214‐528‐9897 AI

1383645071100 ASPAN CONSTRUCTION, INC. DBA SPECTRUM Owner/Patricia Cantu Aspan FORT WORTH aspanconstructioninc@gmail.com 817‐966‐9476 HI

1752890562700 ASR ENTERPRISES INC John Allard BURLESON jallard@asr‐ent.com 817‐366‐5501 HI

1820697817500 AUSCO AIR HEATING, AIR CONDITIONING & JOHN CAHILL ROUND ROCK JOHN.CAHILL@AUSCOAIR.COM 512‐576‐6074 HI

1204458359400 AZTECA DESIGNS, INC PRESIDENT/CECILIA A. CASTELSAN ANTONIO castellano@aztecadesigns.com 210‐375‐1900 HI

1263385953800 B.I.T CONSTRUCTION SERVICES INC Pres/Britanie L. Olvera AUSTIN britanie@bitservicesinc.com 512‐258‐5336 HI

1752686521100 BASECOM INC OSCAR OAXACA FORT WORTH ooaxaca@basecominc.com 817‐589‐0050 HI

1753211535300 BEJARANO CONSTRUCTION SERVICES, INC. Irene A. Bejarano SAN ANTONIO ib@bejaranoinc.com 210‐637‐7800 HI

1472559736400 BMS JANITORIAL SERVICES Rigoberto Cisneros Sr DALLAS cisneros.yaneth@outlook.com 972‐925‐0398 HI

1760605460300 BOBBYE JOYNER‐MILLS INC. Bobbye Joyner‐Mills HOUSTON bobbye@bobbyemills.com 713‐551‐2010 BL

1752917230000 BRENCO INDUSTRIAL SERVICES LLC Vice‐Pres. /Brenda J Snay DALLAS bsnay@brenco‐llc.com 214‐267‐1628 AI

1263389267900 BRYNCO, INC. Pres/Katherine Garza COLLEGE STATION BRYCOINC@GMAIL.COM 979‐220‐8856 HI

1264466620300 BUILDERS CONSTRUCTION SERVICES, INC. Carol Lacey HUTTO carol@buildersconstructionservices.com 512‐491‐0818 WO

1473615398300 CAMRA UNLIMITED Ceclie Yvette Norton AUSTIN ceclie.norton@gmail.com 512‐743‐3318 BL

1412187094400 CAP CONSTRUCTION & ENVIRONMENTAL, LLC Jesse Pina SAN ANTONIO jessepina07@yahoo.com 210‐227‐1800 HI

1841642752600 CAPITAL CITY MAINTENANCE & WATERPROOFINGC.E.O. /Rene Molina  Jr.. AUSTIN capitalcityoffice@yahoo.com 512‐406‐4796 HI

1263484785400 CAPTAIN CONSTRUCTION COMPANY LLC Bobby Captain/Owner/Mgr. MANSFIELD cccbuilders@aol.com 682‐518‐1448 BL

1752918306700 CARCON INDUSTRIES & CONSTRUCTION, LLC DIANA MUNOZ DALLAS dmunoz@carconindustries.com 214‐352‐8515 HI

1752665791500 CARRCO PAINTING CONTRACTORS, INC. Javier Huerta DALLAS jhuerta@carrcopainting.com 214‐624‐7560 HI

1760693469700 CAS COMPANIES, L.P. President/Kathryn Bowlin MISSOURI CITY kbowlin@caslp.com 281‐499‐4747 WO

1473191874500 CBMAA, LLC Wellington Facility Services FORNEY chris.patton@wellingtonfs.com 214‐227‐2269 BL

1742919890000 CEDA‐TEX SVCS INC Pres./FRED ODANGA CEDAR PARK contact@cedatex.com 512‐339‐0155 BL

1811705689700 CERTAPRO PAINTERS OF COLLEGE STATION Cliff Cornell COLLEGE STATION ccornell@certapro.com 866‐505‐8244 DV

HUB Vendor List ‐ Painting, Maintenance and Repair Services, Including Caulking



1742311670000 CHAPARRAL CEILING & WALL INC. Joe Chapa AUSTIN chaparralceilingandwall@gmail.com 512‐385‐5000 HI

1743003328600 COBOS DESIGN & CONSTRUCTION, INC. President / CALIXTO COBOS AUSTIN cobosdc2cal@yahoo.com 512‐478‐1986 HI

1813661234000 CONKLIN & KIRKLEY, LLC Kristen Conklin LAKEWAY kconklin@conklinkirkley.com 936‐554‐9298 WO

1043814808100 CONSOLIDATED ENTITIES, LLC ABAYOMI A. OWOLABI SUGAR LAND realty@cosolent.com 281‐265‐2457 BL

1271016971000 CONTRACTORS CORNER, LLC Eduardo Garcia SAN ANTONIO agarcia@concorusa.com 210‐462‐3110 HI

1200265986500 CREED CONSTRUCTION INC. Chester Reed MANSFIELD chester@creedci.com 682‐518‐8835 BL

1202683218300 D & L CONSTRUCTION, INC. Linda M. Young/President FORT WORTH lyoung@dandlconstructioninc.com 817‐886‐6836 WO

1814610293600 DRIVE AWAY TODAY Monique Verse AUSTIN driveawaytoday11@gmail.com 512‐926‐6040 BL

1450660060100 DRW JANITORIAL SERVICE, LLC Nichole Williams BRYAN drwjanitorial@gmail.com 979‐575‐8239 BL

1452429056700 DRY COATS PAINTING, LLC Josue J. Rodriguez SAN ANTONIO Drycoats@gmail.com 210‐316‐1325 HI

1201012492800 DURA PIER FACILITIES SERVICES, LTD Owner ‐ Tammi L. Terry HOUSTON tammi@facilitiessources.com 713‐337‐5700 WO

1264751977100 E‐FACILITY SOLUTIONS, LLC Donald Keyes RICHARDSON donald.keyes@efacility‐solutions.com 214‐336‐4280 BL

1742971150400 ENTERPRISE  PAINTING & DRYWALL Nery Contreras AUSTIN sales@enterprisepainting.com 512‐821‐3391 HI

1813771384000 ESCOBAR PAINTING CONTRACTORS JOSE D. ESCOBAR HOUSTON ESCOBAR.PAINTING@YMAIL.COM 281‐960‐4995 HI

1680657495600 ESPARZA'S PAINTING/DRYWALL FINISHING Owner/John Edward Esparza SAN MARCOS esparzasdrywall.painting@gmail.com 512‐557‐3328 HI

1752496796900 FACILITIES CONSULTING GROUP, INC. Sharon Taylor, Branch Mgr DALLAS ed.mendenhall@facilitiesconsulting.biz 214‐631‐4453 BL

1760549830600 FAIRWEATHER GROUP, LLC Amy Miller CONROE amiller@fairweathergrp.com 936‐756‐6446 WO

1742489403200 FST CONSTRUCTION OWNER/FERNANDO SANCHEZSAN ANTONIO fstconstruction@yahoo.com 210‐843‐5725 HI

1462959493900 G & S GLASS PRODUCTS Javier Gomez SAN ANTONIO gnsglass@yahoo.com 210‐531‐0333 HI

1752205887800 G. L. MORRIS ENTERPRISES, INC. Pres./Marla K. Murphy FORT WORTH marla@sun‐belt.com 817‐877‐0866 WO

1752305253200 G. P. WATERPROOFING & RESTORATION SERVIC LUIS ROSILES/OWNER DALLAS lrosiles@aol.com 972‐642‐4335 HI

1454617185200 G.J. SANCHEZ PAINTING JOEL SANCHEZ SAN ANTONIO gjsanchezpainting@gmail.com 210‐744‐5635 HI

1451265869200 GG'S CONSTRUCTION, LLC ROLANDO OSORIO AUSTIN ROLANDOO@MXCONSTRUCTION.NET 512‐257‐8075 HI

1270656120100 GREENHALL LLC Cindy Green SAN ANTONIO cindy@greenhallco.com 210‐381‐0601 HI

1020668556100 GUERRA CONSTRUCTION COMPANY, INC. GUERRA, RICHARDO R. WESLACO N_QUINTANILLA@YAHOO.COM 956‐968‐6773 HI

1472318149200 GUTIER LLC Michael Gutierrez SUGAR LAND michael.gutierrez@gutier.com 832‐532‐7823 HI

1822273584900 HALO EXCAVATION SERVICES, LLC Kimberly Castro SAN ANTONIO haloexcavationservices2017@gmail.com 210‐730‐3545 HI

1141981978100 HDD ENTERPRISES HAROLD WASH PFLUGERVILLE hwash35@gmail.com 512‐487‐7507 BL

1203059002500 HEARTS FOR HOMES Owner ‐ Maureen Moulton SAN ANTONIO moultonm001@hotmail.com 210‐421‐9144 WO

1203286415400 HENOCK CONSTRUCTION, LLC Mging Mbr/Henock Perez SAN ANTONIO henock@henockconstruction.com 210‐661‐2737 HI

1412233395900 HEPCO DRYWALL & PAINTING CONTRACTORS INCNick Hernandez HOUSTON BidsHEPCO@gmail.com 713‐433‐6135 HI

1203459842000 HIGH PERFORMANCE CONSTRUCTION GROUP Priscilla Rodriguez GROVES hpcopr@gmail.com 409‐332‐9562 HI

1455076807201 HILBRICK INCORPORATED Michael P. Hilbrick WEST LAKE HILLS mhilbrick@hilbrick.com 512‐562‐4999 DV

1770687246600 HILL BROS. CONSTRUCTION Managing Member/Kara Hill SAN ANTONIO kara@hillbrosconstruction.com 210‐316‐0720 WO

1760514868700 HONESTY ENVIRONMENTAL SERVICES INC KAMAL HUSSEIN HOUSTON kamal@honestyenvironmental.com 713‐856‐5354 WO

1274171451800 HUCKEYEHEALTH SERVICES LLC christopher Ojiako KATY huckeyehealth@yahoo.com 281‐712‐2051 BL

1453564452100 HYDRO EX Daniel Olivo CORPUS CHRISTI daniel@hydroexllc.com 361‐452‐1375 HI

1742884342300 HYNES SERVICES, INC. Pres./MICHAEL W. HYNES ROCKPORT HynesServicesInc@aol.com 361‐729‐7180 AI

1811664752200 J T ROWLAND CONSTRUCTION SERVICES, INC. Tom Rowland THE WOODLANDS T.M.Rowland@aol.com 713‐553‐5668 WO

1364721834900 J'S TOTAL SERVICE, INC. CFO/Ivy M. Lanier SAN ANTONIO ivy@jstotalservice.com 210‐355‐3706 HI

1300410297900 J.R.O. ELECTRICAL SERVICES Joe Orcasitas SAN ANTONIO orcasitas_j@yahoo.com 210‐360‐0377 HI

1271279948000 JEWEL'S COMMERCIAL CLEANING, LLC Owner/Julia Siordia SAN ANTONIO julia@jccml.us 210‐888‐6130 HI

1451963199900 JM ENGINEERING, LLC Melissa Weinberger ROUND ROCK melissa@jm‐engineer.com 512‐614‐0226 WO

1472939833000 K & H ELITE Keneshia Haye KILLEEN khaye@khe1.com 254‐449‐5299 BL

1471412523500 K. TILLMAN CONSTRUCTION LLC Yakira Braden DALLAS yakira@ktillmanconstruction.com 832‐622‐3160 BL

1271077049100 KBL RESTORATION, LLC AMY M BARNES LONGVIEW amy@kblrestoration.com 903‐241‐8330 WO

1742479057800 KEGLEY, INC. Pres./ANITA M KEGLEY SAN ANTONIO anitakegley44@gmail.com 210‐349‐4994 WO



1461657071000 KS RESTORATION, INC. Owner/Kim Smith ARLINGTON ksrestoration@yahoo.com 817‐307‐1802 WO

1272024469300 L5 SERVICES, LLC John P. Ximenes/President SAN ANTONIO level5services@gmail.com 210‐222‐1705 HI

1760329419400 LEE CONSTRUCTION AND MAINTENANCE COMPA JERRY R. LEE HOUSTON JLEE@LMCCORP.NET 713‐947‐2422 AI

1821007146200 LUMINOUS PHOENIX, LLC Timothy Mata SAN ANTONIO lphoenix930@gmail.com 210‐427‐3895 HI

1814588031800 LUNA & LUNA HOLDINGS, LLC DBA Managing Member/Andre LunAUSTIN andre@cre8.construction 512‐831‐3662 HI

1272034726400 M2 FEDERAL INC Mike Scheiern SAN MARCOS Mike.Scheiern@m2federal.com 512‐450‐4502 DV

1464164718600 MAHAN FOUNDATION & CONTRACTORS, LLC Henry Mahan CORPUS CHRISTI mahanfci@yahoo.com 361‐687‐3901 HI

1742490361900 MALTBY BUILDERS INC SANDRA MALTBY KINGSVILLE maltbybuilders@sbcglobal.net 361‐592‐8426 WO

1760681859300 MARSH WATERPROOFING, INC. Tim Marsh VIDOR MWATERPROOFING@AOL.COM 409‐769‐0459 WO

1263930450500 MEDEL PAINTING, INC. Rafael Medel BUDA rmedel@medelpaintinginc.com 512‐312‐4508 HI

1383930626600 MELVIN R KELLEY ENTERPRISES LLC Melvin Kelley DUNCANVILLE melvin.kelley@mrkfabrication.com 888‐380‐2205 BL

1742148554500 MENDEZ & SON PAINT CONTRACTOR Owner/LARRY MENDEZ LUBBOCK msonpaint@clearwire.net 806‐445‐5898 HI

1821212282600 MIGHTY SERVICES CONSTRUCTION, LLC Monica Atterberry DALLAS monica@mightysconstruction.com 469‐471‐4519 BL

1813186284100 MIKOCORP, LLC Pres./Matthew Lindsey WEATHERFORD matt@mikocorp.com 817‐458‐4425 AI

1760586361600 MILLENNIUM PROJECT SOLUTIONS, INC. Vice President/Luke Morgan CROSBY mmorgan@mps‐team.com 281‐328‐2200 WO

1203850727800 MKM CONSTRUCTION, LTD. Mark Marlowe SAN ANTONIO mkmconstruction@att.net 210‐648‐9380 WO

1742890583400 MLP VENTURES INC. President/Liborio Perez VON ORMY mlp@att.net 210‐623‐8172 HI

1320351010500 MSK INDUSTRIES Mildred Knox CORPUS CHRISTI msk2011mt@yahoo.com 832‐215‐2410 BL

1742639077300 MULTI‐CONSTRUCTION & CLEANING SERVICE OWNER/CHARLES E BANKS AUSTIN multi.construction@yahoo.com 512‐687‐0437 BL

1455317100100 MUNCOR, LLC RAMIRO MUNOZ III CORPUS CHRISTI RAM@MUNOZENGRG.COM 361‐946‐4848 HI

1742823339300 MUNIZ CONCRETE AND CONTRACTING Pres./Jose J. Muniz AUSTIN rudy@munizcontracting.COM 512‐385‐2334 HI

1421593032300 MVP INSTALLATIONS, L.P. Owner/Mike Flores DONNA mikezflores1@gmail.com 956‐464‐2579 HI

1742890367200 NATIVE ENERGY & TECHNOLOGY, INC. JOHN MORRIS SAN ANTONIO jmorris@native‐energy.com 210‐231‐6060 AI

1464531596200 NEW WORLD CONTRACTING, LLC Dorrett Vanderberg DALLAS dorrett@newworldcontractingllc.com 214‐812‐9429 BL

1202089172200 NORTH AMERICAN COMMERCIAL Partner /  Lynn Dunlap DALLAS lynn@naccolp.com 972‐620‐9975 WO

1474940983600 NORTH TEXAS LAWN PAINTING & SERVICES Jamie Austin HOLLIDAY jamiegaustin99@gmail.com 940‐782‐4732 HI

1821723264600 NTACT BUILDERS INC DAVID MILES HOUSTON ntact2017@gmail.com 346‐233‐8462 BL

1550831222800 PALACIOS MARINE & INDUSTRIAL Pres./Greg Garcia PALACIOS valerie@palaciosmarineindustrial.com 361‐893‐5390 HI

1760018324200 PAYLESS INSULATION, INC. VP/ELISA DIAS HOUSTON lmk@paylessinsulation.com 713‐868‐1021 WO

1465026259600 PEAK CONTRACTORS, LLC Michael Herrera SAN ANTONIO mherrera@peakcontractorstx.com 210‐227‐4322 HI

1821828379600 PHOENIX GENERAL CONTRACTORS, LLC Peter Regalado EL PASO office@phxgc1.com 915‐202‐4415 HI

1331135164000 PIATRA INC. Pres./Mirela Glass AUSTIN info@piatrainc.com 512‐299‐0404 WO

1760292734900 PKD, INC. Pres./PAULETTE K DANIELS BOERNE pdaniels@pkdincorporated.com 830‐537‐5475 WO

1271892553500 PLAN B DSGN, LLC Raul Wong DUNCANVILLE charlene@planbdsgn.com 972‐572‐2527 HI

1743017107800 PMG CUSTOM HOMES, INC. Phillip Garcia COLUMBUS pgarcia@five‐oak.com 979‐732‐5001 HI

1830390808300 PRECISE CLEANING CO LLC DAVID ALVAREZ DALLAS dcaprecise@gmail.com 214‐837‐8812 HI

1010941048900 PRIDE GENERAL CONTRACTORS LLC Ramon T. Salgado EL PASO info@pridegc.com 915‐771‐9601 HI

1742684540400 PRISM DEVELOPMENT INC Michael von Ohlen AUSTIN betty@prismdevelopmentinc.com 512‐479‐9587 HI

1752923422500 PROJECT MANAGEMENT SPECIALITIES, INC. President / CHIQUETA FISHER FORT WORTH clf@pmsicontractors.com 817‐246‐3053 WO

1275570333200 PROPERTY MANAGEMENT INC. METRO DALLAS Rachel L Proctor CEDAR HILL rproctor@propertymanagementinc.com 469‐855‐0635 BL

1020555210100 QA CONSTRUCTION SERVICES, INC. LILY GUTIERREZ AUSTIN qacs@QASYSTEMS.COM 512‐637‐6120 HI

1020720408100 QUALITY INNOVATIONS, INC. PRES/MICHELE L. MORGAN BOERNE MICHELE@QI2LLC.COM 281‐705‐8709 WO

1760505399400 R. G. WILLIAMS CONSTRUCTION & REMODELING Owner/Robert G. Williams PRAIRIE VIEW rgw_77446@yahoo.com 832‐428‐3274 BL

1262775390301 RACHEL BYRANT CO. Rachel Bryant AUSTIN rachelbryantco@gmail.com 512‐576‐2842 WO

1812121639600 REAL CLEAN JANITORIAL LLC JESSE HUDSON ARLINGTON HUDSONJ402@YAHOO.COM 817‐703‐5231 BL

1474780949000 RESOLUTE INDUSTRIAL LLC Bill Hallas SAN ANTONIO cs@resolutetx.com 210‐850‐1902 HI

1814919380900 RINO PAINTING, LLC KENIA CUBAS VOLENTE rinopainting@gmail.com 512‐363‐5748 HI



1820559305800 S.P.D. RESOURCES, L.P. LP/Theresa Schmidt HURST theresa@spd‐contractors.com 817‐283‐7325 WO

1273956253100 SA FACILITIES SOLUTIONS, INC. Jim Crane HELOTES bbcrane@twc.com 210‐473‐7833 WO

1471821004100 SAFETY COUNTS INC. Shaunda Sostand HOUSTON shaunda@safetycounts.net 832‐209‐8843 BL

1463360946700 SCANDM LLC Darla Hicks BLUM greg@superiorconstructionandmachine.com 254‐874‐5799 WO

1611644505300 SDC BUILDS, INC. SDC Builds, Inc HOUSTON maria@sdcbuilds.com 713‐320‐4811 HI

1383769165100 SECOND CHANCE INVESTMENTS, LLC DBA Pres./Monica M. Gonzales CORPUS CHRISTI tri‐mex@sbcglobal.net 361‐884‐4200 HI

1760192206900 SEPARATION SYSTEMS CONSULTANTS INC HELEN HODGES HOUSTON ssci@sscienvironmental.com 281‐486‐1943 WO

1800244284800 SKYLINE TECHNOLOGIES LLC ToddSharon LAKE JACKSON stodd@skyline‐technologies.net 979‐265‐7595 WO

1203986658200 SOUTH TEXAS BOILER INDUSTRIES, L.L.C. OWNER/ JOE D. RUIZ & DANIECHANNELVIEW jdruiz@stxboiler.com 281‐804‐5395 HI

1330752586800 SPICE COPY Owner/Samueletta Howard MESQUITE spicecopy@aol.com 972‐286‐9090 BL

1331054330400 STONEHILL COMMERCIAL PAINTING Elvis Maldonado GRAND PRAIRIE elvism@stonehillpainting.com 817‐652‐3887 HI

1201626717600 T.P.I.S. INDUSTRIAL SERVICES, LLC Johnny Ocampo PASADENA johnny.ocampo@teamtpis.com 281‐998‐9880 HI

1205373757800 TEJAS PREMIER BUILDING CONTRACTOR, INC. President / Julissa Carielo SAN ANTONIO julissa@tejaspremierbc.com 210‐821‐5858 HI

1742735766400 TEX‐STAR CONSTRUCTION Darlene SINGLETON AUSTIN RSTR787@AOL.COM 512‐695‐2152 WO

1760393668700 TEXAS LIQUA TECH SERVICES, INC. President/Angie Palladini HOUSTON angie@liquatech.com 713‐225‐5325 WO

1461614237900 THE EPSILON GROUP, LLC Enrique Elizalde HELOTES theepsilongroup5@gmail.com 210‐556‐1555 HI

1272901895700 THE TAHAR GROUP LLC Manager/TAMERA MCNEAL KATY CONTACTUS@THETAHARGROUP.COM 281‐656‐2100 BL

1751787061800 TIDY ENTERPRISE, INC. President/Myong S. Kim AUSTIN mykim@tidyenterpriseinc.com 512‐490‐6642 AS

1813493345800 TOP‐CHOICE CONSTRUCTION Mable Carter HOUSTON tccmcllc@gmail.com 713‐859‐9328 BL

1462074978900 TRACTION DONE RIGHT Austin Howell CORPUS CHRISTI austin@tractiondoneright.com 361‐537‐1623 DV

1262956553700 TRIFORCE SOLUTIONS, INC Jeff Blake AUSTIN jeff@triforcepartners.com 512‐788‐1773 BL

1760775331000 TRINI CONSTRUCTION BUILDER LLC Reginald Worlds AUSTIN info@triniconstructionbuilder.com 512‐282‐2262 BL

1765559642100 US FACILITY TEC Manager/Forrest Cooper HOUSTON forrest1@usfacilitytec.com 713‐360‐6991 BL

1900281892000 VISION CONSTRUCTION COMPANY, INC. Estimator/Jeff Fennell SAN ANTONIO jfennell@visionconstructionco.com 210‐299‐0707 HI

1465075595300 VOLAR SERVICE COMPANY Jose Malacara AUSTIN info@volarsc.com 512‐971‐8865 HI

1272219118100 W. S. COATINGS, INC. Pres./Wendy K. Smith PEARLAND wendy@wscoatingsinc.com 713‐991‐3500 WO

1204342983100 WESTERN EDGE CONSTRUCTION, LLC Pres./Cindy L. Tucker LIPAN westernedge@lipan.net 254‐646‐2292 WO

1752659366400 WHITE CONSTRUCTION COMPANY President, Glinn H. White, Jr. KERRVILLE glinn@whiteconstructioncompany.com 830‐257‐7477 AI

1270195199300 YANEZ SERVICE COMPANY LLC Johnny Yanez BUDA yanezj1@msn.com 512‐844‐5646 HI

Date : 2018/01/11 14:07:55
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Search Found 166 Vendors ,166 are Hubs , Includes 0 Inactive Vendors

Search Condition : SearchType=HUB's Only,Section1 Class Code=910,Section1 Item(s)=(54),Section1 Service District(s)=(14)
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1275570333200 PROPERTY MANAGEMENT INC. METRO DALLAS Rachel L Proctor CEDAR HILL rproctor@propertymanagementinc.com 469‐855‐0635 BL

1020555210100 QA CONSTRUCTION SERVICES, INC. LILY GUTIERREZ AUSTIN qacs@QASYSTEMS.COM 512‐637‐6120 HI

1272091404800 QUALITY ASSURANCE ROOFING OF TEXAS, LLC Hudson Whitten BROOKSHIRE hudson@myassuranceroofing.com 281‐392‐5570 HI

1020720408100 QUALITY INNOVATIONS, INC. PRES/MICHELE L. MORGAN BOERNE MICHELE@QI2LLC.COM 281‐705‐8709 WO

1262775390301 RACHEL BYRANT CO. Rachel Bryant AUSTIN rachelbryantco@gmail.com 512‐576‐2842 WO

1742427440900 RIO ROOFING, INC. TOM GONZALEZ HARLINGEN rioroofermama@aol.com 956‐423‐3359 HI

1450660341500 S & R WATERPROOFING AND ROOFING, LLC Stephanie Petersen MONTGOMERY spetersen@srwaterproofing.com 713‐487‐4460 BL

1273956253100 SA FACILITIES SOLUTIONS, INC. Jim Crane HELOTES bbcrane@twc.com 210‐473‐7833 WO

1462117475500 SKUNK DADDY SERVICES, LLC Nick Herron WACO nick@skunkdaddy.com 254‐379‐8185 WO

1330752586800 SPICE COPY Owner/Samueletta Howard MESQUITE spicecopy@aol.com 972‐286‐9090 BL

1331054330400 STONEHILL COMMERCIAL PAINTING Elvis Maldonado GRAND PRAIRIE elvism@stonehillpainting.com 817‐652‐3887 HI

1760700482100 STRUCTURAL CONCRETE SYSTEMS, LLC MICHELE DIBASSIE MAGNOLIA info@scs.net 281‐583‐7776 WO

1205373757800 TEJAS PREMIER BUILDING CONTRACTOR, INC. President / Julissa Carielo SAN ANTONIO julissa@tejaspremierbc.com 210‐821‐5858 HI

1760393668700 TEXAS LIQUA TECH SERVICES, INC. President/Angie Palladini HOUSTON angie@liquatech.com 713‐225‐5325 WO

1272901895700 THE TAHAR GROUP LLC Manager/TAMERA MCNEAL KATY CONTACTUS@THETAHARGROUP.COM 281‐656‐2100 BL

1273982883300 UV WATERPROOFING, LLC Jose Ortega HOUSTON jortega_waterproofing@yahoo.com 713‐480‐2545 HI

1900281892000 VISION CONSTRUCTION COMPANY, INC. Estimator/Jeff Fennell SAN ANTONIO jfennell@visionconstructionco.com 210‐299‐0707 HI

1272219118100 W. S. COATINGS, INC. Pres./Wendy K. Smith PEARLAND wendy@wscoatingsinc.com 713‐991‐3500 WO

1752659366400 WHITE CONSTRUCTION COMPANY President, Glinn H. White, Jr. KERRVILLE glinn@whiteconstructioncompany.com 830‐257‐7477 AI

Date : 2018/01/11 14:02:36
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1453564452100 HYDRO EX Daniel Olivo CORPUS CHRISTI daniel@hydroexllc.com 361‐452‐1375 HI

1300410297900 J.R.O. ELECTRICAL SERVICES Joe Orcasitas SAN ANTONIO orcasitas_j@yahoo.com 210‐360‐0377 HI

1204721086400 JEANS WATERPROOFING OF TEXAS, L.P. Lynda De Pippo/Partner NEW BRAUNFELS info@jwtexas.com 830‐557‐4240 WO

1471412523500 K. TILLMAN CONSTRUCTION LLC Yakira Braden DALLAS yakira@ktillmanconstruction.com 832‐622‐3160 BL

1271077049100 KBL RESTORATION, LLC AMY M BARNES LONGVIEW amy@kblrestoration.com 903‐241‐8330 WO

1742479057800 KEGLEY, INC. Pres./ANITA M KEGLEY SAN ANTONIO anitakegley44@gmail.com 210‐349‐4994 WO

1461657071000 KS RESTORATION, INC. Owner/Kim Smith ARLINGTON ksrestoration@yahoo.com 817‐307‐1802 WO

1383681308200 LEMCO CONSTRUCTION SERVICES, L.P. President/JUDY LEMBKE ADDISON jlembke@lemcocs.com 214‐637‐4222 WO

1820885856500 LIANOZ CONSTRUCTION LLC michael lianoz KELLER lianozconstruction@gmail.com 323‐333‐1841 HI

1113686628900 LONGORIA MASONRY, INC. Pres./JESUS LONGORIA AUSTIN longoriamasonryinc@gmail.com 512‐989‐5919 HI

1814588031800 LUNA & LUNA HOLDINGS, LLC DBA Managing Member/Andre Luna AUSTIN andre@cre8.construction 512‐831‐3662 HI

1272034726400 M2 FEDERAL INC Mike Scheiern SAN MARCOS Mike.Scheiern@m2federal.com 512‐450‐4502 DV

1464164718600 MAHAN FOUNDATION & CONTRACTORS, LLC Henry Mahan CORPUS CHRISTI mahanfci@yahoo.com 361‐687‐3901 HI

1760681859300 MARSH WATERPROOFING, INC. Tim Marsh VIDOR MWATERPROOFING@AOL.COM 409‐769‐0459 WO

1263930450500 MEDEL PAINTING, INC. Rafael Medel BUDA rmedel@medelpaintinginc.com 512‐312‐4508 HI

1383930626600 MELVIN R KELLEY ENTERPRISES LLC Melvin Kelley DUNCANVILLE melvin.kelley@mrkfabrication.com 888‐380‐2205 BL

1821212282600 MIGHTY SERVICES CONSTRUCTION, LLC Monica Atterberry DALLAS monica@mightysconstruction.com 469‐471‐4519 BL

1813186284100 MIKOCORP, LLC Pres./Matthew Lindsey WEATHERFORD matt@mikocorp.com 817‐458‐4425 AI

1760586361600 MILLENNIUM PROJECT SOLUTIONS, INC. Vice President/Luke Morgan CROSBY mmorgan@mps‐team.com 281‐328‐2200 WO

1203850727800 MKM CONSTRUCTION, LTD. Mark Marlowe SAN ANTONIO mkmconstruction@att.net 210‐648‐9380 WO

1742890583400 MLP VENTURES INC. President/Liborio Perez VON ORMY mlp@att.net 210‐623‐8172 HI

1751431896700 MOBILE ENTERPRISES, INC. Exe VP/John Pierce FORT WORTH jpierce@mobileenterprises.com 817‐921‐1444 WO

1320351010500 MSK INDUSTRIES Mildred Knox CORPUS CHRISTI msk2011mt@yahoo.com 832‐215‐2410 BL

1455317100100 MUNCOR, LLC RAMIRO MUNOZ III CORPUS CHRISTI RAM@MUNOZENGRG.COM 361‐946‐4848 HI

1742823339300 MUNIZ CONCRETE AND CONTRACTING Pres./Jose J. Muniz AUSTIN rudy@munizcontracting.COM 512‐385‐2334 HI

1421593032300 MVP INSTALLATIONS, L.P. Owner/Mike Flores DONNA mikezflores1@gmail.com 956‐464‐2579 HI

1461758020500 NERIE CONSTRUCTION LIMITED LIABILITY COM Joseph Nerie PEARLAND nerieconst@yahoo.com 832‐600‐7993 HI

1202089172200 NORTH AMERICAN COMMERCIAL Partner /  Lynn Dunlap DALLAS lynn@naccolp.com 972‐620‐9975 WO

1821723264600 NTACT BUILDERS INC DAVID MILES HOUSTON ntact2017@gmail.com 346‐233‐8462 BL

1760018324200 PAYLESS INSULATION, INC. VP/ELISA DIAS HOUSTON lmk@paylessinsulation.com 713‐868‐1021 WO

1465026259600 PEAK CONTRACTORS, LLC Michael Herrera SAN ANTONIO mherrera@peakcontractorstx.com 210‐227‐4322 HI

1821828379600 PHOENIX GENERAL CONTRACTORS, LLC Peter Regalado EL PASO office@phxgc1.com 915‐202‐4415 HI

1331135164000 PIATRA INC. Pres./Mirela Glass AUSTIN info@piatrainc.com 512‐299‐0404 WO

1271892553500 PLAN B DSGN, LLC Raul Wong DUNCANVILLE charlene@planbdsgn.com 972‐572‐2527 HI

1743017107800 PMG CUSTOM HOMES, INC. Phillip Garcia COLUMBUS pgarcia@five‐oak.com 979‐732‐5001 HI

1010941048900 PRIDE GENERAL CONTRACTORS LLC Ramon T. Salgado EL PASO info@pridegc.com 915‐771‐9601 HI

1760405744200 PRIMIS CORPORATION Luis Carranza HOUSTON primiscorp@peoplepc.com 713‐492‐2936 HI

1271459490500 PROFICIENT CONSTRUCTORS LLC. Iris Luna SAN ANTONIO proficientconstructors@gmail.com 210‐764‐9095 HI

1752923422500 PROJECT MANAGEMENT SPECIALITIES, INC. President / CHIQUETA FISHER FORT WORTH clf@pmsicontractors.com 817‐246‐3053 WO

1742462996600 PRONTO SANDBLASTING AND COATING AND OIL‐ George Garcia SAN ANTONIO prontosandblasting@satx.rr.com 210‐633‐2030 HI

1020555210100 QA CONSTRUCTION SERVICES, INC. LILY GUTIERREZ AUSTIN qacs@QASYSTEMS.COM 512‐637‐6120 HI

1020720408100 QUALITY INNOVATIONS, INC. PRES/MICHELE L. MORGAN BOERNE MICHELE@QI2LLC.COM 281‐705‐8709 WO

1465218100000 RUCOBA & MAYA CONSTRUCTION, LLC Rodolfo Rucoba AUSTIN rudy@rucobaconstruction.com 832‐867‐6673 HI

1760434715700 SAABS CONSTRUCTION COMPANY, INC. Vincent Nweke MISSOURI CITY saabs1@netzero.com 713‐721‐8406 BL

1463360946700 SCANDM LLC Darla Hicks BLUM greg@superiorconstructionandmachine.com 254‐874‐5799 WO

1611644505300 SDC BUILDS, INC. SDC Builds, Inc HOUSTON maria@sdcbuilds.com 713‐320‐4811 HI

1383826727900 SMITCO CONCRETE CONSTRUCTION Owner/Elroy Smith AUSTIN smitco.concrete@yahoo.com 512‐945‐9674 BL

1760700482100 STRUCTURAL CONCRETE SYSTEMS, LLC MICHELE DIBASSIE MAGNOLIA info@scs.net 281‐583‐7776 WO

1742735766400 TEX‐STAR CONSTRUCTION Darlene SINGLETON AUSTIN RSTR787@AOL.COM 512‐695‐2152 WO

1760393668700 TEXAS LIQUA TECH SERVICES, INC. President/Angie Palladini HOUSTON angie@liquatech.com 713‐225‐5325 WO

1461614237900 THE EPSILON GROUP, LLC Enrique Elizalde HELOTES theepsilongroup5@gmail.com 210‐556‐1555 HI



1262956553700 TRIFORCE SOLUTIONS, INC Jeff Blake AUSTIN jeff@triforcepartners.com 512‐788‐1773 BL

1760775331000 TRINI CONSTRUCTION BUILDER LLC Reginald Worlds AUSTIN info@triniconstructionbuilder.com 512‐282‐2262 BL

1900281892000 VISION CONSTRUCTION COMPANY, INC. Estimator/Jeff Fennell SAN ANTONIO jfennell@visionconstructionco.com 210‐299‐0707 HI

1465075595300 VOLAR SERVICE COMPANY Jose Malacara AUSTIN info@volarsc.com 512‐971‐8865 HI

1204342983100 WESTERN EDGE CONSTRUCTION, LLC Pres./Cindy L. Tucker LIPAN westernedge@lipan.net 254‐646‐2292 WO

1752659366400 WHITE CONSTRUCTION COMPANY President, Glinn H. White, Jr. KERRVILLE glinn@whiteconstructioncompany.com 830‐257‐7477 AI

1742991135100 Z & L CONCRETE CONTRACTORS, INC. George Zurita SAN ANTONIO zlconcrete@yahoo.com 210‐825‐1548 HI

Date : 2018/01/11 13:54:17
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